

Addendum & Corrigendum-3
Request for Proposal
For
Implementation of Leased Line/MPLS/Dark
Fiber for SMC Locations
Connected Surat Project – Part 2

RFP No.: SSCDL-ConnectedSurat-LL-RFP-01-2017

Last date for Online Price Bid Submission: 01.08.2017



Invited by
Surat Smart City Development limited
115, Smart City Cell, Surat Municipal Corporation,
Muglisara, Main Road, Surat - 395003, Gujarat.

Surat Smart City Development Limited
ADDENDUM AND CORRIGENDUM-3
RFP No.: SSCDL-ConnectedSurat-LL-RFP-01-2017

The Bidders are requested to take note of the following changes made in the RFP documents, which are to be taken in to account while submitting the RFP. They shall be presumed to have done so and submitted the RFP accordingly.

- This Addendum and Corrigendum-3 shall be the part of the RFP documents.
- All items specified in this Addendum and Corrigendum-3 supersede relevant items to that effect as provided in the original RFP documents. All other specifications, terms and conditions of the original RFP document shall remain unchanged.
- *The queries raised and given by bidders, but the clarifications are not made in this Addendum and Corrigendum-3 shall be considered to remain unchanged as per the terms and conditions mentioned in the original RFP documents.*
- *Please read all changes across the RFP as applicable. The above changes is also valid for draft Master Service Agreement mentioned in RFP.*

Please note that with respect to tendering schedules, the following changes have been effected:

a. Change in RFP Submission Dates

Particular	Current Dates	Proposed Dates
Online Price Bid End Date	To be submitted online only on https://smc.nprocure.com on or before 24/07/2017 up to 18:00 hrs	To be submitted online only on https://smc.nprocure.com on or before 01/08/2017 up to 18:00 hrs
Technical Bid Submission (in Hard Copy) along with EMD & Bid fee	In sealed envelope strictly by RPAD/Postal Speed Post on or before 27/07/2017 up to 18:00 hrs. To the ant, Surat Municipal Corporation, Muglisara, Surat – 395003, Gujarat.	In sealed envelope strictly by RPAD/Postal Speed Post on or before 05/08/2017 up to 18:00 hrs. To the Chief Accountant, Surat Municipal Corporation, Muglisara, Surat – 395003, Gujarat.

#	Tender Reference	Existing Clause	Amended / New Clause
1.	Section 9 – Payment Schedule & Milestones	OPEX projected by SP in their commercial bid will be made equally on quarterly basis (28 quarters) at completion of each quarter. The payments are subject to meeting of SLA's failing which the appropriate deductions as mentioned in the SLA section of this RFP	This clause stands deleted. The revised Milestone and payment terms are as per table below.
2.	Section 7- Instruction to the Bidder		Addition of Clause 7.14.1 as per below to the Clause 7.14, Section 7: Instruction to the Bidder related to GST

Revised Payment Schedule & Milestones

Services	Approximate Time for Issuance of Request Order	Tentative Scope/ Approximate Sizing	Tentative Lead Time	Payment Terms
Request Order 1	one week post completion of As-Is study	Locations and bandwidth as prioritized by SMC/SSCDL.	60% of ordered quantity in 60 days and remaining 40% in 90 days post issuance of request order	<ol style="list-style-type: none"> 10% of Project cost for Request Order 1 on completion of Installation and Commissioning of all links of Request Order 1 Remaining 90% of Project cost for Request Order 1 will be made equally on quarterly basis at completion of each quarter till the completion/ termination of contract or termination of individual link.
Request Order 2	Within Three months post issue of LOI	Locations and bandwidth as prioritized by SMC/SSCDL.	60% of ordered quantity in 60 days and remaining 40% in 90 days post issuance of request order	<ol style="list-style-type: none"> 10% of Project cost for Request Order 2 on completion of Installation and Commissioning of all links of Request Order 2 Remaining 90% of Project cost for Request Order 2 will be made equally on quarterly basis at completion of each quarter till the completion/ termination of contract or termination of individual link.
Request Order 3	Within Five months post issue of LOI	Locations and bandwidth as prioritized by SMC/SSCDL.	60% of ordered quantity in 60 days and remaining 40% in 90 days post issuance of request order	<ol style="list-style-type: none"> 10% of Project cost for Request Order 3 on completion of Installation and Commissioning of all links of Request Order 3

Services	Approximate Time for Issuance of Request Order	Tentative Scope/ Approximate Sizing	Tentative Lead Time	Payment Terms
				2. Remaining 90% of Project cost for Request Order 3 will be made equally on quarterly basis at completion of each quarter till the completion/ termination of contract or termination of individual link.

Note:

1. The payments are subject to meeting of SLA's failing which the appropriate deductions as mentioned in the SLA section of this RFP. The penalty will be imposed on Total Project Cost of respective Request Orders.
2. Subsequent to these Request Orders, based on the requirement SSCDL/SMC may issue subsequent orders as per the approved rate. Such order may have one or more links and the same shall be required to be delivered. The payment terms for such Request orders will same as above.
3. Based on findings of the As-Is Study done by the Service Provider (SP), the SP may propose a change in the number of sites to be deployed in each phase as well as overall scope and a consequent change in phasing. SMC/SSCDL also retains the right to suo moto change the number of sites or individual units to be deployed for each scope item. The final decision on change in phasing and related change in payment schedules shall be at the discretion of SSCDL/SMC.
4. The contract period of 7 years are considered from the Go-Live date of 1st Request Order. The payment of subsequent Request Orders will be made from the Go-Live date of that request order till the remaining years of the Contract period i.e. 7 years.

Addition of Clause 7.14.1 to the Clause 7.14, Section 7: Instruction to the Bidder.

GST (Goods & Service Tax) has come in existence from 1st July, 2017. Contractor/Successful Bidder is bound to pay any amount GST prescribed by the Govt. of India as per the terms of Contract agreed upon during the course of execution of this Contract.

During the course of execution of Contract, if there is any change in Rate of GST (Goods & Service Tax) by the Government, the same shall be reimbursed/recovered separately by SMC, subject to the submission of Original Receipt/Proof for the amounts actually remitted by the Successful Tendered/Contractor to the Competent Authority along with a Certificate from Chartered Accountant of Contractor/Successful bidder certifying that the amount of GST paid to the Government and the same shall be intimated/submitted/claimed within 30 (Thirty) Days from the date of payment. Remittance of GST within stipulated period shall be the sole responsibility of the Successful bidder/contractor, failing which, SMC may recover the amount due, from any other payable dues with SMC and decision of Municipal Commissioner shall be final and binding on the Contractor/Successful Bidder in this regard. Further the non- payment of GST to the Government may lead to the termination of contract and forfeiture of Security Deposit/Performance Guarantee Amount.

If imposition of any other new Taxes/Duties/Levies/Cess or any other incidentals etc. or any increase in the existing Taxes/Duties/Levies/Cess or any other incidentals etc. (excluding GST) are imposed during the course of the contract, the same shall be borne by the Contractor/Successful Bidder Only, in no case SMC shall be liable for the same.