Smart C:ity

Volume | — Technical Bid

g g

Modern Underground Waste Collection System by using Smart Bins

Surat Municipal Corporation
(SMART CITY MISSION)

Tender

For
Supply and Installation of Modern Underground Waste Collection System by

Using Smart Bins for Collection of

Municipal Solid Waste at Designated

Locations In in Surat City and other related Miscellaneous works along with
Collection and Transfer of Waste during Operation and Maintenance of Period

of Five Years Under

“‘SMART CITY MISSION”

on Procurement and

Construction Basis including Preparation of Working Drawings.

TENDER NOTICE (ON LINE) NO DCHH/PHD/2016-17/
VOLUME -1

TECHNICAL BID

Downloading of tender Documents

From 03/03/2017to 24/03/2017up to 17:00 Hrs.

Pre-Bid Meeting & Time

10/03/2017 from 12.00 Hrs

Bidder shall have to post their queries on E-mail
address moh.health.surat@gmail.com and
mnaskar@tce.co.in on or before 08/03/2017 up to
17.00 hrs.

Online Submission (Last Date)

On or before date 24/03/2017 up to 18:00 hrs

Submission of Tender fee& EMD

Original Demand Draft against Tender Fee and
EMD and Original Affidavit's as mentioned in
Tender Document. (Physical Submission only)

Upto 31/03/2017 till 17.00 hrs at the Office of
“Chief Accountant, Surat Municipal Corporation,
Muglisara. Surat — 395003 by R.P.A.D. / Speed
post only”

CLIENT

Deputy Commissioner (Health & hospital),

Surat Municipal Corporation, MUGLISARA, SURAT - 395 003.
Phone: 91-261-2423751-56, Fax: 91-261-2451935

NAME OF WORK:
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Supply and Installation of Modern Underground Waste Collection System by Using
Smart Bins for Collection of Municipal Solid Waste at Designated Locations In Surat
City other related Miscellaneous works along with Collection and Transfer of Waste
during Operation and Maintenance Period of Five Years on Procurement and
Construction Basis including Preparation of Working Drawings.
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SURAT MUNICIPAL CORPORATION

Section | - Notice Inviting Tender

Tender Notice No.

DCHH/PHD/2016-17/

Organization Name

Surat Municipal Corporation (SMC)

Department Name

Public Health

Name of Work

Supply and Installation of Modern Underground Waste Collection System by
Using Smart Bins for Collection of Municipal Solid Waste at Designated
Locations in Surat City other related Miscellaneous works along with
Collection and Transfer of Waste during Operation and Maintenance Period
of Five Years on Procurement and Construction Basis including Preparation
of Working Drawings.

Tender Type

Procurement and Construction Basis

Bidder Nationality

NCB

Product

Supply and Installation of Modern Underground Waste Collection System by
Using Smart Bins for Collection of Municipal Solid Waste at Designated
Locations in Surat City other related Miscellaneous works along with
Collection and Transfer of Waste during Operation and Maintenance Period
of Five Years on Procurement and Construction Basis including Preparation
of Working Drawings.

Type of Contract

Single Work

Bidding Currency

Single- Indian National Rupees

Joint Venture

Allowed

Schedule of E-Tender

Downloading of Tender
Documents

From 03/03/2017 to 24/03/2017 up to
17:00 Hrs.

Pre-Bid Meeting Date & Time 10/03/2017 from 12.00 Hrs

Bidder shall have to post their queries
on E-mail address
moh.health.surat@gmail.com and
mnaskar@tce.co.in on or before
08/03/2017 up to 17.00 hrs.

Last date of online submission of
Tender documents (Technical Bid
with duly filled & duly signed forms
and Price Bid)

On or before date 24/03/2017 up to
18:00 hrs
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Payment Details

Submission of Tender fee, EMD&
Addenda-Corrigendum if any in
Hard copy.

Original Demand Draft against
Tender Fee and EMD and Original
Affidavit's as mentioned in Tender
Document

(Physical Submission only)

Upto 31/03/2017 till 18.00 hrs at the
Office of “Chief Accountant, Surat
Municipal Corporation, Muglisara.
Surat — 395003 by R.P.A.D. / Speed
post only”

Opening of Bid (Online) & PQ
documents submitted
electronically

If possible on 04/04/2016 at 16:00 hrs.

Opening of Price Bid (Online)

Will be intimated later on.

Bid validity period

120 days from the opening of the price
bid

Project Duration

09 months including monsoon

Document Fee

Rs.18,000/- In form of

Account Payee Demand Draft payable
in favor of Surat Municipal Corporation
payable at Surat with bid submission.

EMD
(BID SECURITY)

Rs 13.31 Lacs (Rupees Thirteen Lacs
only) by the way of Pay order /
Demand Draft issued in favor of Surat
Municipal Corporation, Surat through
Nationalized Bank only payable at
Surat.

Or

The Bidder shall pay Fifty (50%)
percent amount of EMD in the form of
Bank Guarantee from the Nationalized
Bank only , whose branch must be
located at Surat only.

The balance of the EMD - Remaining
Fifty (50%) is to be deposited by way of
pay order / Demand Draft issued in
favor Surat Municipal Corporation
Surat through Nationalized Bank only
payable at Surat.

EMD in no other form shall be
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accepted.
Estimated Value ( including 5 Rs.13,31,00,000/-
years O&M Period)
Thirteen Crore Thirty one Lacs only

General Terms & Bidders who wish to participate in this E-Tender will have to procure valid

Conditions digital certificate as per information Technology Act 2000.Bidders can
procure this certificate from any of the Government approved certifying
agency i.e. (n) Code Solution. Bidders shall upload the tender documents
after submitting the DD details for tender fees and EMD details online.
The Demand Draft toward Tender Document fees can be submitted
along with Earnest Money Deposit in electronic format only through
online (by scanning) while uploading the bid. This submission shall mean
that EMD and tender fee are received for purpose of opening the bid.
Accordingly, offer of those shall be opened whose EMD and tender fee is
received electronically. However, for the purpose of realization of DD the
Bidder shall send the DD as original through RPAD/ Speed Post so as to
reach to “Chief Accountant” Surat Municipal Corporation, Muglisara, and
Surat 395003 before 31/03/2017 up to 18.00 hrs. Penaltative action for
not submitting DD in original to Account Department (Main Office) by
Bidder shall be initiated and action shall be taken for an abeyance of
registration and cancelation of E-tendering code for one year. Any
document in support including addendum and corrigendum if any shall
be in electronic format only through online (by scanning) and hard copy
will not be accepted separately.
This should be as per details given online and it should be drawn before
last date of the uploading of the tender. The intending bidders shall have
to submit the following documents along with the EMD (BID SECURITY)
and tender fees. The Bidder should submit all the forms electronically
only.
1. The technical & financial details required for evaluation dully digitally

signed (As per section Il & Il of volume-1, part-1 of the tender).
2. Power of attorney.
3. Company’s profile and certificate of registration of company under
the law.

DOWNLOAD OF TENDER DOCUMENT :
The tender document for these work are available only in Electronic
format.

SUBMISSION OF TENDER :
Bidder shall submit their offer in electronic format on below mentioned
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website on or before the scheduled date and time as mentioned, after
Digitally Signing the same. No Price bid in physical form will be accepted
and any such offer if received by Surat Municipal Corporation will be
outrightly rejected. Bidders need not to submit Technical Bid in Hard
Copy in physical form at this stage .Bidder shall have to submit separate
account payee DD for Tender Fee & EMD drawn in favor of “Surat
Municipal Corporation”

Both the envelopes shall be placed in another envelope with due mention
of Tender notice No., Name of work, date and time of opening of tenders

and to be submitted in the office of the To, The Chief Accountant,
Surat Municipal Corporation, Muglisara. Surat — 395003, during the
period mentioned above. Tender documents submitted by intending
bidders shall be considered for evaluation only of those bidders, whose
Earnest money deposit, tender fee and other documents(Addenda,
Corrigendum if any) placed in the envelope are found in order.

OPENING OF TENDER:-
The Tender Bids will be opened on the specified date & venue. Bidders
who wish to remain present at the Office, Surat Municipal Corporation,
Muglisara. Surat -3950083, at the time of tender opening can do so. Only
one representative of each firmwill be allowed to remain present.

Information for online
participation

1. Internet site address for e-Tendering activities will be

https://smc.nprocure.com

2. Interested bidders can view detailed tender notice and download tender
document from the above mentioned website.

3. Bidders who wish to participate in online tender have to register with the
website through the “New User Registration” link  provided on the
home page. Bidder will create login id & password on the own in
registration process.

4. Bidders who wish to participate in this tender need to procure Digital
Certificate as per Information Technology Act-2000 using that they can
digitally sign their electronic bids. Bidders can procure the same from
any of the CCA approved certifying agencies, or they may contact (n)
code Solution at below mentioned address and they will assist them in
procuring the same. Bidders who already have a valid Digital Certificate
need not to procure the same. In case bidders need any clarification
regarding online participation, they can contact :

M/s (n)code solution

301, G.N.F.C. Info Tower,

Near Grant Bhagwati Hotel,
Ahmedabad 380 015 INDIA

Tel: +91 79 26857316

Tel: +91 79 26857317

Tel: +91 79 26857318

e-Mail:URL: https://smc.nprocure.com

5. Bidders who wish to participate in e-Tender need to fill data in pre-
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defined forms of tender fee, EMD, Volume-1 of tender i.e.
PQ(Technical) Or experience details and Price bid.(In electronic form
only).

Bidder should upload scan copies of reference documents in support of
their eligibility of the bid.

After filling data in pre-defined forms bidders need to click on final
submission link to submit their encrypted bid. Bidder can also submit
Document Fees, EMD, Volume-1, 2, 3 of tender document& Reference
Documents in hard copy only if such instructions is given by tendering
authority in writing.

Deputy Commissioner (Health & hospital)
SURAT MUNICIPAL CORPORATION
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SECTION Il - BIDDING DATA

The following specific data for the Works to be procured shall complement, amend, or supplement the
provisions in the Instructions to Bidders and Conditions of Contract. Whenever there is a conflict, the
provisions herein shall prevail over those in the Instructions to Bidders.

Tender Notice No.

DCHH/PHD/2016-17/

Work No.

01

Bids to be submitted to

“Chief Accountant, Surat Municipal Corporation, Muglisara, Surat —
395003 by Speed Post/RPAD only.”

Name of Employer and
Address

Deputy Commissioner (Health & Hospital)

Surat Municipal Corporation

Muglisara, Surat-395 003

Phone : 91-261-2423751 — 56, Fax :91-261-2451935

Name of Work

Supply and Installation of Modern Underground Waste Collection System
by Using Smart Bins for Collection of Municipal Solid Waste at Designated
Locations In Surat City other related Miscellaneous works along with
Collection and Transfer of Waste during Operation and Maintenance
Period of Five Years on Procurement and Construction Basis including
Preparation of Working Drawings.

Period of Completion

9 Months including Monsoon

Estimated Cost of
Project

Rs.13,31,00,000/-

Thirteen Crore Thirty one Lacs only

Earnest Money(Bid
Security)

Rs 13 Lacs (Rupees Thirteen Lacs only) by the way of Pay order /
Demand Draft issued in favor of Surat Municipal Corporation, Surat
through Nationalized Bank only payable at Surat.

Or

The Bidder shall pay Fifty (50%) percent amount of EMD i.e. Rs. 6.50
Lacs ( Rupees Six lacs Fifty Thousand ) in the form of Bank Guarantee
from the Nationalized Bank only , whose branch must be located at Surat
only.

The balance of the EMD - Remaining Fifty (50%) percent i.e. Rs. 96.50
Lacs ( Rupees Six Lacs Fifty Thousand) is to be deposited by way of pay
order / Demand Draft issued in favor of Surat Municipal Corporation, Surat
through Nationalized Bank only payable at Surat.

EMD in no other form shall be accepted.

Tender Fees

Rs. 12,000/- In form of
Account Payee Demand Draft payable in favor of Surat Municipal
Corporation payable at Surat with bid submission.
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Performance 10% of Contract Value. Out of total Performance Security (10% of contract value),
Security initial Performance Security at 5% of the contract value shall be deposited by the
bidder in the form of FDR/BG of listed nationalized Bank within 15 days on
acceptance of tender and remaining Performance Security shall be deducted from
the each R.A. Bill at rate of 5%)
The successful Bidder shall have to enter into an agreement on a non-judicial
stamp paper of Rs. 100/- if S.D. is paid in the form of Bank guarantee/D.D/Pay
order or on stamp paper of Rs. 4.25% of S.D. Amount if it is paid in the form of
F.D. as per the format of SMC.
The Surety & Undertaking shall be executed on stamp paper worth Rs. 100/- each.
() Initial performance security deposit i.e. Bank guarantee will be
released as below
»  After completion of project
(within 60 days from the date of the final bill payment - 5 %
(i) Remaining performance security deposit will be released as below
during defect liability period
»  After 3 years of completion - 2.5 %
»  After 5 years of completion - 2.5 %
provided that any defect if found shall have to be rectified /complied as per the
direction given by E.I.C, within the said periods.
Retention 7% from each Running bill.
Money

Defect Liability
Period

05 ( Five) years after issue of Completion Certificate

Operation
Maintenance
Period

05 ( Five) years after issue of Completion certificate

Brief Scope of
work

The work to be carried out under this contract shall consist of various items as
generally described in Tender Documents

The works under Contract comprises the Supply and Installation of Modern
Underground Waste Collection System by using Smart Bins and other related
Miscellaneous works along with Collection and Transfer of Waste during Operation
and Maintenance period of Five years. It is in the scope of Contractor to maintain
the Smart Underground waste collection system during the Operation and
Maintenance period

The Work Shall be executed on Preparation of Working Drawings, Procurement
and Construction Basis. Details and drawings given in Tender document is for
information purpose only and successful bidder shall undertake confirmatory
survey for accuracy and completeness of data. It is in scope of successful Bidder
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to undertake all Site surveys, Geotechnical investigations, obtaining all required
approvals from the relevant authorities, Carry out Design and Drawings for all the
components of the work as per Employers requirement and submit the same to
client for review and approval, Prepare Good for Construction Drawings, submit
Operation and Maintenance manual to client for approval before start of
Maintenance period.

The successful bidder shall have to prepare and submit ‘As Built Drawings’
depicting the exact construction carried out on site, in soft and hard copy format.

Statutory and other charges for getting various required approvals shall be in
scope of Successful bidder

The scope of work also includes :

Construction and completion of the implementation of Modern Underground Waste
Collection System by Smart bin at designated locations and its execution.The
major components of this system comprises following components.

1. Underground waste collection bins which have bottom close container with
lifting hook on top for unloading purpose

2. Precast reinforced cement concrete bunker with 75 mm thickness wall to
accommodate the waste collection bins

3. Bins to have Intelligent Remote Monitoring sensors to identify waste filling
levels and data transmission after achieving decided waste fill level. The
data transmission software which provides Optimize Rout Planning for cost-
effective waste collection system. The Monitoring Software must be
accessed by designated officer by SMC over internet & also all to be
integrated at SMC Centre.

4. Waste collection trucks with Knuckle Boon Truck Mounted Crane to unload
the waste from bin to truck.

5. All other works and services ancillary or related to the full completion of the
Works in accordance with the Employer‘s requirements

6. The Contractor's responsibility for the design and build works includes the
submissions to relevant government authorities / technical departments for
obtaining all necessary clearances/approvals.

7. Assured waste quantity is 50 TPD.

8. The Contractor shall Purchase brand hew
machinery/equipments/facilities required for collection and transfer of
waste as mentioned below of approved makes, completely in
accordance with tender specifications and employers requirement and
as approved by Engineer-in-Charge.

a. Waste Collection Truck (Minimum quantity — 3 nos) with
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10.

11.

12.

13.

14.

capability to install PTO gear box on chassis for installation of
fully automated crane and mobile compactor Unit. 16 Ton GVW
Chassis with Driver's Day Cabin and provision for P.T.O.
( TATA or Ashok Leyland or Mahindra or Eicher make similar
specification trucks)

b. Special purpose Vehicle Mounted Refuse Compactor Machine
(Minimum quantity — 3 nos) Mounted on 16 Ton GVW Chassis
with PTO and Hydraulic Assembly etc. - As per Technical
Specification (With Special Attachment for Underground Bin
Lifter)

c. Crane of capacity 10 ton/meter crane (Minimum quantity — 3
nos) which can be mounted on truck and which can be
operated through a remote control. Crane with Lifting Hook,
Radio Remote Control, Overload Protection, 3-Section
Hydraulic Boom, Telescopic Outriggers medium as per the
Technical Specifications (PALFINGER SPK PK10000 or Hyva or
Hiab or similar)

The Contractor shall co-ordinate and interfaces his works with that of all
other contractors, subcontractors, utility services, statutory authorities, etc.
and achieve the completion of the Works to the satisfaction of the Engineer

The Contractor shall verify the proposed road reserve, cadastral boundary
and contract boundary and all dimensions on Site prior to submission of
Tender. The Contractor is responsible for clarifying any discrepancy
between the Drawings and actual condition on Site.

The Contractor shall make good all works including road surfaces, drains,
concrete slabs, gratings, kerbs, pavements, turfing, railing, fence, boundary
wall, etc. affected or damaged during the course of construction, to the
satisfaction of the Engineer. The costs of making good all these defects
shall be borne solely by the Contractor and deemed included in his Contract
Sum

All works specified shall include the provision of all labour, tools, equipment,
material, traffic control, transport and everything else necessary for the
satisfactory completion of the Work by the Contractor to the satisfaction of
the Engineer.

Description of the Works involved in this Contract is given in the
Specifications for the guidance of the Contractor. The Contractor shall be
solely and fully responsible for investigating and ensuring the actual extent
and nature of the Works comprised in this Contract prior to submission of
his Tender.

Construction, management and quality of the Works shall comply with the
Drawings, Specifications and Employers requirement




Smart C:ity

g g

Volume | — Technical Bid

Modern Underground Waste Collection System by using Smart Bins

Priority of
Works and
General
Responsibilitie
s of Contractor

(1) Contractor shall take care to un install the old utilities that need to be
replaced by new suggested utilities so as not to damage the same and all
the material such as Manhole Frame cover, Street Pole, Street Furniture.
etc obtained after Demolition / Removal / Shifting of Utilities shall be
properly stacked at Designated location and handed over to SMC. On
instruction of SMC such dismantled material (C& D) waste shall be
disposed of at location within City limits as approved by SMC. All the
charges for Stacking and dismantling of such material shall be borne by the
Contractor

(2) In case of Damage to Service connections like drainage, Water supply,
Gas, Telephone, Electric cables for the properties along the roads, the
same shall be repaired / reinstalled by the Contractor at his own cost.

(3) The Employer Surat Municipal Corporation (SMC) reserves right to remove
/ decrease the Scope of Tendered Works. It is in Contractor’s obligation to
execute the work as instructed by Surat Municipal Corporation (SMC) and
will not be compensated for such removal / decrease in scope of Tendered
works.

(4) Quantities mentioned in Bill of Quantity are approximate and the Contractor
shall not be compensated for any increase or decrease in such Quantities
and shall be paid as per actual executed and certified by Engineer-In-
Charge.

Qualifying
Criteria

Similar nature of Work : Supply and Erection of underground bins including
experience of collection of municipal solid waste by means of container lifting by
hook lifter / mechanical lifting arrangements, transportation and depositing the
same to transfer station/dumpsite

or
Supply and Erection of underground bins including Mechanized transfer of solid

waste from transfer station / collection point to final dumpsite including compacting
of waste at transfer station/collection point before transporting to final site

A. Technical Experience (Similar nature of Work):

The Bidder must have completed similar nature of work in India / abroad within
last seven financial years i.e. for a period starting from 01/04/2010 and ending one
month prior to Bid Submission Date

One contract of Rs 10.00 Cr (80% of the estimated cost)

Or
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Two contracts of Rs 6.00 Cr each (50% of the estimated cost)
Or
Three contracts of Rs 5.00 Cr each (40% of the estimated cost)

B. Operation and Maintenance Experience :

The Bidder must have satisfactory completed operation and maintenance of
underground bins for atleast five years within last seven years in India / abroad
from period starting from 01/04/2010 and ending one month prior to Bid
submission date.

Operation and Mantenance experience includes experience of collection of
municipal solid waste by means of container lifting by hook lifter / mechanical lifting
arrangements, transportation and depositing the same to transfer station/dumpsite

or

Mechanized transfer of solid waste from transfer station / collection point to final
dumpsite including compacting of waste at transfer station/collection point before
transporting to final site

C. Memorandum of Understanding with manufacturer for supply and
service of equipment-

Bidder shall submit Memorandum of Understanding (MOU) with following
manufacturer’s for supply and service during construction as well as Operation
and Maintenance period

a) Software

b) Sensor

c) Bins

Bidder shall submit MOU on Non Judicial Stamp Paper of Rs.100 or equivalent
along with Bid

In support of Technical Experience ( Similar nature of work) for Criteria (A) as
mentioned above, the Bidder shall produce Certificate from the Client regarding
Satisfactory Installation and Trouble Free Operation of Installed Bins.

In Support of O & M Experience as mentioned in Criteria (B) above the bidder shall
Produce Operation and Maintenance certificate from Client

D. Financial Experience( Turnover)

The average annual financial turnover during the last 3 years ending 2015-16
should not be less than 30% of the estimated amount put to tender

The bidder must attach a certificate from a Chartered Accountant/ Certified Public




Smart C:ity

1
L
@ﬁ
-r.( Y
}{

g g

Volume | — Technical Bid

Modern Underground Waste Collection System by using Smart Bins

Accountant along with his Technical Proposal.

AND
C) In view of the latest circular of IT Department IT clearance certificate is not
required. However the contractor shall submit copy of the PAN card.

It is further to clarify that if any of work(s)is/are on hand with the

applicant, but if the amount of the work done at the site is more than 90% of the
total Project / Tender cost as on Last date of Submission of Tender document
then those work(s) will also be taken into consideration while evaluation.

Following enhancement factors will be used for the cost of works executed and the
financial figures to a common base for the value of the works completed

Sr.No Year Enhancing

factor

1 2016-17 1.00

2 2015-16 1.10

3 2014-15 1.21

4 2013-14 1.32

5 2012-2013 1.46

6 2011-2012 1.61

7 2010-2011 1.77

Applicant should indicate actual figures of costs and amount for the works
executed by them in the schedule without accounting for the above-mentioned
factors.

Joint Venture
Bidder

Joint venture consortium of Maximum Two firms/ members / companies, as
partners shall be allowed for the works.

All the Members of the JV shall be jointly and severally responsible for this
Contract. The Member of the JV holding highest stake shall be the Lead Partner.
The JV shall comply with the following requirements:

(@) A Joint venture agreement must be submitted along with the
documents in which minimum share of lead member shall have to be
51% and share of other member, individually shall not be less than
25%

(b) All the members of the Joint Venture firms shall have to collectively
satisfy all the criteria mentioned.

Note:

In case, the applicant/JV partner has achieved physical & financial
performance for the criteria mentioned above in past, in joint venture
with other Contractor (other than present JV partner), the portion of
the work (physically and financially) of the contractor included in their
Joint Venture Agreement in original contract work shall only be
considered for evaluation purpose.
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The individual members who join in JV shall have to give an
undertaking that they will maintain status-quo till the completion of the
work, if the work is awarded to the JV Consortium, the same JV
Consortium shall be maintained till the satisfactory completion of the
work. This undertaking shall be submitted on Stamp paper Rs. 100.
Duly signed by authorized signatory, which shall be notarized.

In case of Bidder participating as a Joint Venture, on his selection for
award of contract, all the partners/members of the Joint Venture will
have to sign the Contract with the employer and will be jointly and
severally liable for performance of the contract. Award of Contract will
be in the name of Joint Venture consortium which will be considered
as “Legal Entity” as far as this Bid/ Contract is concerned.

The Bid, and in case of a successful bid, the Form of Contract
Agreement, shall be signed with the name of Joint Venture which will
be legally binding on all the partners;

Lead partner shall be declared as Prime Bidder authorized to be in
charge; and this authorization shall be evidenced by submitting a
Power of Attorney signed by legally authorized signatories of all the
partners;

The member in charge shall be authorized to incur liabilities, receive
payments and receive instructions for and on behalf of any or all
partners of the Joint Venture and the entire execution of the contract
including defect liability period;

All members of the Joint Venture shall be jointly and severally liable
for the execution of the Contract in accordance with the Contract
terms, and a relevant statement to this effect shall be included in the
Authorization mentioned under (d) above as well as in the Form of
Contract Agreement (in case of a successful Bid); and,

A copy of the stamped and notarized agreement entered into by the
Joint Venture partners shall be submitted with the Bid. Roles,
responsibilities and financial stakes of all members of the Joint
Venture consortium shall be clearly and unambiguously prescribed in
the Joint Venture agreement. In case of non-prescription, the JV
agreement will be declared as invalid and the bid will be treated as
non-responsive.

Each JV member shall have certificate of registration of company in
India and required solvency certificate

The contractors participating in the name and form of a Joint Venture
consortium shall have to clearly and unambiguously define the role,
responsibilities and financial stake of each of the partners, the lead
partner shall also have to be defined. On award of contract to such a
Joint Venture consortium, each of the members of the Joint Venture
consortium shall have to sign the Contract. Each member of the JV
shall be jointly and severally responsible for the performance of the
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contract.

() An original notarized copy of the agreement as prescribed in Tender
document entered into by the joint venture partners shall be
submitted with the bid. It should also distinctly show the financial
participation of each member of the joint venture and the
responsibility of each member as regards planning and execution of
the work.

(m) In case of conflict between the terms in contract agreement
and the Joint Venture documents, the terms in the contract
agreement shall prevail.

Bid Evaluation
Criteria

A. Average Annual financial turnover during the last 3 years:

1. The average annual financial turnover during the last 3 years ending 2015-16
should not be less than 30% of the estimated amount put to tender.

2. Attested copies of balance sheet with adequate document/proof shall be
attached

3. The details shall be furnished in prescribed Statement - D:

B. Statement- A1 (for Similar Nature of Work )
One contract of Rs 10.00 Cr (80% of the estimated cost)

Or
Two contracts of Rs 6.00 Cr each (50% of the estimated cost
Or

Three contracts of Rs 5.00 Cr each (40% of the estimated cost)

C. Statement — A2 ( Operation and Maintenance Experience)

The Bidder must have satisfactory completed operation and maintenance of
underground bins for atleast five years within last seven years in India / abroad
from period starting from 01/04/2010 and ending one month prior to Bid
submission date.

Operation and Mantenance experience includes experience of collection of
municipal solid waste by means of container lifting by hook lifter / mechanical lifting
arrangements, transportation and depositing the same to transfer station/dumpsite

or
Mechanized transfer of solid waste from transfer station / collection point to final

dumpsite including compacting of waste at transfer station/collection point before
transporting to final site
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1.  Attested copies of completion certificates for each completed work from
the client mentioned above shall have to be attached.

D. Memorandum of Understanding with manufacturer for supply and
service of equipment-

Bidder shall submit Memorandum of Understanding (MOU) with following
manufacturer’s for supply and service during construction as well as Operation
and Maintenance period

a. Software

b. Sensor

c. Bins

Bidder shall submit MOU on Non Judicial Stamp Paper of Rs.100 or equivalent
along with Bid

E. Solvency Certificate of Nationalized Bank.
1. Solvency Certificate of Nationalized Bank for Rs. 4.0 Crore .(Not older than
six months)
2. Attested copies of same certificates shall have to be attached.

Financial Bid shall be opened only of that bidder, who satisfies the prescribed
eligibility criteria mentioned in tender document. The Employer will award the
Contract to the bidder whose bid has been determined to be substantially
responsive in terms of minimum qualification requirement and technical
requirements to the bidding documents and who has offered the Lowest Evaluated
Bid Price. All the rights reserves for rejecting any or all the bids with the owner
Surat Municipal Corporation without assigning any reason thereof.
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'\i;. Subject Requirement g:gg;er V::;::'e Documentation
In order to
prove the
Financial

The average Experience as
annual financial above, the
turnover during the Shall be Bidder shall
. Shall
Financial last 3 years ending meet met. by any ellt.tach a
1. Experience 2015-16 should not onits single certificate from
be less than 30% partner or a Chartered
of the estimated own collectively Accountant/
amount put to Certified Public
tender Accountant
along with his
Technical

Proposal.




Smart C:ity

Volume | — Technical Bid

Modern Underground Waste Collection System by using Smart Bins

Technical
Experience
(Similar
nature of
work)

The Bidder must
have completed
similar nature of
work in India /
abroad within last
seven financial
years i.e. for a
period starting from
01/04/2010 and
ending one month
prior to Bid
Submission Date

One contract of Rs
10.00 Cr (80% of

the
cost)

estimated

Or

Two contracts of
Rs 6.00 Cr each
(50% of the

estimated cost)

Or

Three contracts of
Rs 5.00 Cr each
(40% of the
estimated cost)

Shall
meet
on its
own

Shall meet
collectively

The Bidder shall
produce
Certificate from
the Client
regarding
Satisfactory
Installation and
Trouble Free
Operation of
Installed Bins.
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Operation
and
Maintenance
Experience

The Bidder must
have satisfactory
completed
operation and
maintenance of
underground bins
for atleast five
years within last
seven years in
India / abroad from
period starting from
01/04/2010 and
ending one month
prior to Bid
submission date.

Operation and
Mantenance
experience
includes
experience of
collection of
municipal solid
waste by means of
container lifting by
hook lifter /
mechanical lifting
arrangements,
transportation and
depositing the
same to transfer
station/dumpsite

or

Mechanized
transfer of solid
waste from transfer
station / collection
point to final
dumpsite including
compacting of
waste at transfer
station/collection
point before
transporting to final
site

Shall
meet
on its
own

Shall meet
collectively

Bidder
Produce
Operation

shall

and

Maintenance

certificate
Client

from

Memorandum of
Understanding
(MOU)

Bidder shall submit Memorandum of Understanding (MOU) with following
manufacturer’s for supply and service during construction as well as Operation
and Maintenance period

a. Software
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b. Sensor

c. Bins
Bidder shall submit MOU on Non Judicial Stamp Paper of Rs.100 or equivalent
along with Bid

Water Charges

Surat Municipal Corporation shall not provide any water for the construction and
during Maintenance Period or any other purpose for the said works. The contractor
shall have to make his own arrangements for supply of water. However in any
case, the quality of water shall meet with the standard requirements.

Project
Milestones

Mile Duration from the date of issue of
Stone Notice to Proceed with the work as a
No. percentage of time limit (9 months)

Financial Target
(% of contract
value)

1 25% 10%

2 40% 50%

3 70% 75%

4 100% 100%

Liquidated
Damages

In event of these Milestones not having being achieved, an amount computed at
0.2% of Remaining Amount of Work per day subject to a Maximum of 10% of Total
Contract Value shall be retained.

Liquidated Damages shall start being retained as per contract on value of
Remaining work on not achieving intermediate Milestones 1, 2, 3.

The Liquidated damages shall be released without interest or charges if

Contractor achieves Milestone 4 before completion of approved time limit including
extension of time limit, if approved.

Bid Language English
Country INDIA
Currency India Rupees (INR)

Design Criteria

The Drawing attached with tender are for reference only. The design shall be
carried out as per latest 1.S. Codes and As per Employers Requirement as
mentioned in Tender Document

Design Codes
Applicable

Latest IS codes published by Bureau of Indian Standards (BIS) and all other
relevant codes shall be applicable

Insurance

The contractor shall take " contractors all risk insurance policy" for the estimated
cost of the Project viz. “Rs. 13 Crore , " Workmen compensation policy” for all
workers and labours of contractor and client working at site and "Third Party
Insurance Policy” to fully cover all third party type risk.

All the insurance policies shall remain in force, up to the completion of two (2)
years from the date of possession/from the date of the inaugural function i.e. date
of completion of all works as instructed by Engineer-in-Charge.

During Operation and Maintenance period and the Insurance shall be covered for
the individuals ,who are employed for Operation and Maintenance services and for
the rectification of works (if any)
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The insurance policy so taken by the contractor for such purposes shall be in the
joint name of the contractor and the client and the policy shall be deposited with
the client.

The Contractor All Risk (CAR) policy with third party insurance shall be submitted
for (1) Construction period and (2) Operation and Maintenance period i.e. up to 5
years from the issue of final bill of contractor.

Bid validity 120 days from the opening of the price bid
period
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SECTION Il - QUALIFICATION INFORMATION

Copies of original documents defining the constitution or legal status, place of registration
and principal place of business; written power of attorney of the signatory of the Bid to
commit the bidder

Technical qualifications and experience of the proprietor or partners and leading technical
employees in the firm (Statement-C)
(a) Name:
b) Qualification:
c) Status:
d) Experience in years:
e) From which date appointed in this firm, in case of employee:
(f) Date of joining the firm:
Whether the applicant maintains an office capable of preparing bills (Give Address):
Details of workshop, machines tools and plant held by the Applicant, as prescribed in Statement
“M” precise number/quantum of equipment has to be mentioned.

PR

(A) Similar works completed in last 7 years. Statement — “A1”
(B) Operation and Maintenance Experience Statement “A2””
(C) Statement showing the similar works on hand / in progress

a. Details shall be furnished in prescribed Statement —B”
b. N.B. Attested copies of work order from the client shall be attached for each of the work
mentioned
Whether enlisted in any other dept. / Organization if so, which class showing amount qualified to

tender:
5. Total Turnover of the firm per year with adequate documents for last 3 years
(The details shall be furnished in prescribed Statement —D)
(i) Rs.
(i) Rs.
(iii) Rs.
6. Balance sheets with profit and loss statement for the last five financial years duly certified by
Chartered
Accountant along with auditor’s report. (Attested copies shall be attached)
7. Has the applicant or his partners or shareholders been black listed in the past by any
Government department of any other body:
8. Details of work if any abandoned by the Contractor
9. Name of the Bank of which solvency certificate attached for a sum

10. Date of submission of application:

11.

Details about Tender Fee of Rs.12,000/- as application fee (Non-refundable) :

12. Amount in arrears if to be paid to Government as per the demand from any Government

Department or Corporation:
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Information regarding any litigation or arbitration resulting from contracts executed by the bidder
in the last five years or currently under execution. The information shall include the names of
the parties concerned, the disputed amount, cause of litigation, and matter in dispute

13. DECLARATION

1.

I / We hereby certify that | / We am/are not partner(s) in the firm(s) blacklisted or connected
with firm blacklisted Debarred in any State, C.P.W.D., M.E.S., or Railways or any
Corporation: At present I/We am/are partner(s) in the following firms which is/are registered
as approved contractor(s), firm(s) in any State, C.P.W.D., M.E.S., or Railways:

We, the partners of this firm, hereby give an undertaking that we are jointly and severally
responsible to meet all the liabilities over and above the business of this firm and make
good the above financial loss sustained by the Surat Municipal Corporation as a result of
our abandoning the works entrusted to us i.e. this firm:

(Partnership firm, all partners are required to sign)
Signatory’s Name

Place:
Date:

Dy. Commissioner (H&H)
Surat Municipal Corporation
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STATEMENTS

The bidders qualifying the initial criteria will be evaluated for the following criteria and the
said details to be submitted on prescribed forms appended with tender documents whose
brief details are as under:

Experience in the last Seven years. i.e. for a period starting
from 01/04/2010 and ending one month prior to Bid
Submission Date

i) Statement showing the similar works completed in the last Statement A1
Seven years. i.e. for a period starting from 01/04/2010 and
ending one month prior to Bid Submission Date

i)  Statement showing the details of Operation & Maintenance Statement A2

i)

Statement showing the similar works on hand / in progress.
i.e. for a period starting from 01/04/2010 and ending one
month prior to Bid Submission Date

Statement B

iv)  List of Main Technical Staff Employed by the firm on Date Statement C
V) Details of Financial Information Statement D
Vi) Statement of Bankers Certificate from a Nationalized Bank Statement E
vii)  Projects under Execution or Awarded/Lol Issued. Statement F
vii)  Performance report of works referred in form C & D should be | Statement G
duly authenticated/certified by an officer not below the rank of
EE or equivalent should be furnished separately for each work
completed or in progress
iX) Details of structure and organization Statement H
X) Details of technical & administrative personal to be employed Statement |
for the work
Xi) Litigation Details Statement J
xii)  Site visit certificate Statement K

xiii)

Intended brand by Contractor

Statement L
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Statement showing the similar nature of works completed in the last 7 years.

i.e. for a period starting from 01/04/2010and ending one month prior to Bid Submission Date
Sr.No. Name of Name | Estimated | Tendered | Date of Target date of Actual Time limitin year | Percentage | Reasons | Rem
Department / of costof | Amount | award | completion of work | Amount of and months rateand | for delay
Client with work | work put of as per contract and wolrk g arFr:ounIt of |r|1 _
Address to tender contract | date of completion complete enalty CooT\F/)vS:IISn
of work if completed
Target | Completion Original | Extended
Date Date Y M Y M
1 2 3 4 5 6 7a 7b 8 9a 9b 10 11 1;

Note: -(1) Attested Copies of Work Order and Completion Certificates from issuing authority have to be attached.

(2) It is mandatory to furnish details in this format only.

Signature of contractor

Signature of Contractor

TCE.10196A-H-335-481

29

Surat Municipal Corportion
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STATEMENT - A-2

Statement showing the details of Operation & Maintenance Experience
i.e. for a period starting from 01/04/2010 and ending one month prior to Bid Submission Date

Sr.No. | Nameof | Name | Estimated | Tendered | Date of Target date of Actual Time limitin year | Percentage | Reasons | Rem
Department |  of cost of Amount | award | completion of work | Amount of and months rate and for delay
/ Client with | work | work put of as per contract and work amount of in
Address to tender contract | date of completion | completed Penalty | completion
of work if completed of work
Target | Completion Original | Extended
Date Date Y M Y M
1 2 3 4 5 6 7a 7b 8 9a 9% 10 11 1.

Note : (1) Attested Copies of Work Order and Completion Certificates from issuing authority have to be attached.

(2) It is mandatory to furnish details in this format only.

Signature of Contractor 30
TCE.10196A-H-335-481 Surat Municipal Corportion
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Surat Municipal Corporation
STATEMENT - B

Statement showing the similar nature of works on hand / in progress.

i.e. for a period starting from 01/04/2010 and ending one month prior to Bid Submission Date

Sr.No. Name of Name of | Estimated | Tendered | Date of Target date of Actual Time limitin year and | Reasons | Rem:
Department / work cost of Amount | award of | completion of work as | Amount of months for delay
Client with work put contract | per contract and date | work done in
Address to tender of completion of work completion
if completed of work
Target | % Progress Original | Extended
Date till Date Y M | (fany) Y
M
1 2 3 4 5 6 7a 7b 8 9a 9%b 10 11

Note: -(1) Attested Copies of Work Order and detail progress Certificates from issuing authority have to be attached.
(2) It is mandatory to furnish details in this format only.

Signature of the Contractor:-

Signature of Contractor 31
TCE.10196A-H-335-481 Surat Municipal Corportion
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Surat Municipal Corporation STATEMENT - C

List of Main Technical Staff Employed by the firm on Date

Sr. Name Designation Educational Experience Duration of
No. Qualification in the field Service in the
firm
1 Project Manager
( Graduate Engineer)
2 Senior Site
Engineer
3 IT Engineer
4 Instrumentation
Engineer
5 Mechanical
Engineer
Place : Signature of the Contractor
Date : with full address

Note : (1) Attested Copies of Educational & experienced Certificates attached.
(2) It is mandatory to furnish details in this format only.

Enclosure :

1) Photograph

2) Educational Certificates
3) Experience Certificates

Signature of Contractor 32
TCE.10196A-H-335-481 Surat Municipal Corportion
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STATEMENT - D

FINANCIAL INFORMATION

Financial analysis, Details to be furnished duly supported by figures in balance sheet / profit and loss
account for the last five years duly certified by the Chartered accountant, as submitted by the
applicant to the income Tax Department copies to be attached.

General Construction Experience Record

All individual firms are requested to complete the information in this form with regard to the
management of Works contracts generally. The information supplied shall be the annual turnover of
the Applicant, in terms of the amounts billed to clients for each year for work in progress or
completed. A brief note on each contract should be appended, describing the nature of the work,
duration and amount of contract, managerial arrangements, employer and other relevant details.

Sr.No | Description of ltem 2011-12

2012-
13

2013-14 | 2014-15 | 2015-16

i Gross annual turnover on
Construction work.

ii. Annual Net worth

iii. Profit/loss

iv Financial arrangements for carrying
out the proposed work.

v Solvency certificate from bankers of
applicant. Form ‘B’

vi. Tax clearance certificate under the
relevant act

Note :
1. Figures to be taken from audited balance sheets.
2. Copies of the balance sheet to be attached

3. The bidder shall have to provide that for a period of at least 4 months the bidder has ability to
sustain negative cash balance and how he proposes to meet with the same.

4. Cash Plan / Cash flow Statement.

Signature of the Bidder

Name & Designation of the bidder
Name of company

Rubber stamp of company

Date

Signature of Contractor
TCE.10196A-H-335-481

33
Surat Municipal Corportion
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Sign. Of Chartered Accountant with seal.

STATEMENT - E
FORM OF BANKERS CERTIFICATE FROM A NATIONALIZED BANK

(Solvency certificate from a schedule bank)

This is to certify to the best of our knowledge and information that M/S
/Sh. having marginally noted address, a
customer of our bank are/is respectable and can be treated financially capable of any
engagements up to a limit of

INR (INR )

Though this certificate is issued without any guarantee or responsibility on the bank or any of
its officers, it is based on careful opinion formed taking care of financial conduct of their
transactions through the bank.

(Signature) For the Bank

NOTE:

1. Bankers certificates should be on letter head of the Bank, sealed in cover addressed to
tendering authority.

2. In case of partnership firm, certificate should include names of all partners as recorded
with the Bank.

Signature of Contractor 34
TCE.10196A-H-335-481 Surat Municipal Corportion
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PROJECTS UNDER EXECUTION OR AWARDED/LOI ISSUED.

Modern Underground Waste Collection System by using Smart Bins

TILL LAST DATE OF SUBMISSION OF TENDER

Sr.N | Name | Owneror | Cost | Date of Stipulated | Up to | Slow Name & | Remar
o} of sponsorin | of commencem | date of date progre | address | ks
work/ g work | ent Completio | amount | ss if /
Project | organizati | in As per | n. of any & | telepho
. on Crore | contract the reason | ne of
And S. work Thereo | officer
Locatio execut | f. to
n. ed whom
(INR) referenc
e may
be
made.
1 2 3 4 5 6 7 8 9 10

Certified that above list of works are under execution or awarded/LOl issued and the
information given is correct to my/our knowledge and belief

Signature of Contractor

TCE.10196A-H-335-481

Signature of Applicant(s)

35

Surat Municipal Corportion
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STATEMENT - G
PERFORMANCE REPORT OF WORKS REFERRED TO IN FOR “A&B”

-t

. Sr No.

. Name of work/Project and Location

. Waste Collection bin Supply and Installation
b. Operation and Maintenance experience

4. Agreement No.

5. Client name:

6. Amount of Work:

7

8

QN

. Date of Starting of project:
. Stipulated date of completion:
9. Actual date of completion:
10. Completion cost:
11. Justification for Delay, if any:
12. Amount of compensation
a. Levied for delayed completion if any
b. Amount of reduced rate items, if any
13. Litigation tendency:
14. Feedback from client:
() Quality of work [ Nery good [ 1 Good [ ] Fair (] Poor
(i) Finance Soundness  [] Very good [] Good [ Fair 1 Poor
(iii) Technical Proficiency [1 Very good [] Good 1 Fair (1 Poor
(iv) Resourcefulness 1 Very good [] Good [] Fair 1 Poor
(v) General behaviour [] Very good ] Good [] Fair ] Poor

Third party feedback, if any:-
Signature of applicant Signature & stamp of client

Note: This Form shall be submitted notarized and scan copy of each work entered shall be
uploaded.

Signature of Contractor 36
TCE.10196A-H-335-481 Surat Municipal Corportion
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STATEMENT - H

DETAILS OF STRUCTURE & ORGANISATION

Name & address of the applicant

2 Telephone No./Telex No./Fax no.

3 Legal status of the applicant(attach copies of original
document defining the legal status(s).

(a) an individual.

(b) A proprietary firm

(c) A firm in partnership

(d) A limited company or corporation.

4 Particulars of Registration with various Government
bodies (attach attested photocopy).
(a) Registration number.

(b) Organization/Place of Registration
1.
2.
3.

5 Name and titles of Directors & officers with designation
to be concerned with this work.

6 Designation of individuals authorized to act for the
organization.

7 Was the applicant ever required to suspend construction
for a period of more than six months continuously after
you commenced the construction? If so give the name of
the project and reason of suspension of work.

8 Has the applicant or any constituent partner in case of
partnership firm every abandoned the awarded work
before its completion? If so, give name of the project
and reason for abandonment.

9 Has the applicant or any partnership firm, ever been
debarred/black listed for tendering in any organization at
any time? If so give details.

10 Has the applicant or any constituent partner in case of
partnership firm ever been convicted by court of law? If
S0, give details

11 In which field of Civil engineering construction you claim
specialization and interest.

12 | Any other information considered necessary but not

included above.

Sign of the applicant

Signature of Contractor

TCE.10196A-H-335-481

37

Surat Municipal Corportion
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STATEMENT - |
DETAILS OF TECHNICAL AND ADMINISTRATIVE PERSONNEL TO BE EMPLOYED FOR

THE WORK
Sr | Designatio | Total Number | Nam | Qualification | Profession | How Remarks
N |n Numbe | availabl | e al these
o} r e for experience | would
this of be
work details of involve
work d in this
carried out. | work.
1 2 3 4 5 6 7 8 9
Sign of the applicant
38

Signature of Contractor

TCE.10196A-H-335-481

Surat Municipal Corportion
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STATEMENT - J
LITIGATION DETAILS

Name of applicant / or parties ::

Applicant should provide information on any History of litigation or arbitration resulting from contracts
executed in last five years or currently under execution:

Sr. Year Award for/against | Name of client, | Disputed
No. applicant cause of litigation & | Amount

matter of dispute in INR
NOTE:-

1.

2.

The above information shall be supported with necessary documents otherwise the same shall be

treated as null & void.

If the information to be furnished in this schedule will not be given & come to the notice
subsequently will result in disqualification of bidder.

Sign of the applicant

Signature of Contractor

TCE.10196A-H-335-481

39
Surat Municipal Corportion
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STATEMENT - K

Site Visit Certificate

I/we , authorized representative of M/s
have visited the site of the proposed;

Supply and Installation of Modern Underground Waste Collection System by Using Smart Bins for
Collection of Municipal Solid Waste at Designated Locations In Surat City and other related
Miscellaneous works along with Collection and Transfer of Waste during Operation and Maintenance
Period of Five Years on Procurement and Construction Basis including Preparation of Working
Drawings.

We have inspected and evaluated all the Roads as mentioned in Tender document with reference to
its location, topography, soil conditions, shifting of services, and all other works as mentioned in
tender document . We have understood the Scope of Work and shall carry the work as per Tender
terms and Conditions. We have submitted this offer after satisfying ourselves about the local
conditions, local costs, etc.

Sign of the applicant

To be given on Non-judicial stamp paper of Rs 100 duly signed by authorized notary

Signature of Contractor 40
TCE.10196A-H-335-481 Surat Municipal Corportion
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STATEMENT -

L

Intended brand by Contractor

Sr.No. | ltem Intended brand by Contractor
1. Cement — 53 Grade OPC
2 White Cement
3. Steel — Fe-500
4 Structural Steel
5 Bins
6 Sensor
7 Software

Seal & Sign of the applicant

Signature of Contractor

TCE.10196A-H-335-481

41
Surat Municipal Corportion
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UNDERTAKING

Photographs

Name

Designation
Specimen Signature

Names, Photographs and Specimen Signature of Partners, Managing Director

1. 1/We agree that the decision of the Surat Municipal Corporation in prequalification/selection of
applicants/contractor, Phasing of work and in any other project related matter, will be final and
binding to me/us.

2. All the information and date furnished herewith are correct to my/our best of knowledge.

3. |/We agree that we have no objection if inquiries are made about our works, its related areas
and any other inquiry regarding all details, projects and works listed by us in the pre-
qualification document at any state.

4. |/We agree to submit signed and sealed original tender documents or qualification formats
and other documents intimation from Surat Municipal Corporation.

Signature with seal of the company

Signature of Contractor 42
TCE.10196A-H-335-481 Surat Municipal Corportion
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NAME OF WORK :Supply and Installation of Modern Underground Waste Collection System by
Using Smart Bins for Collection of Municipal Solid Waste at Designated Locations In Surat City and
other related Miscellaneous works along with Collection and Transfer of Waste during Operation and
Maintenance Period of Five Years on Procurement and Construction Basis including Preparation of
Working Drawings.

‘DECLARATION OF THE CONTRACTOR’

e |/ We hereby declare that | / We have made myself / ourselves thoroughly conversant with
the local conditions including all materials and labour on which | / We have based my / our
rates for this tender.

e The specifications and leads on this work have been carefully studied and understood before
submitting this tender.

e |/ We undertake to use only the best materials approved by the Engineer or his duly
authorized representative during execution of the work
and to abide by the decision.

e |/We undertake to best workmanship/line-level/plumb etc. during execution of the work and to
abide by the decision.

e |/We have understood the schedule of payments and other terms of payments which is
accepted by we/us .

e We further testify all information provided in the Tender including the statements made from
Statement A to Statement M are factually correct and any misrepresentation or concealment if
discovered, we understand the same shall result in disqualification as Bidder and the decision
of the Municipal Commissioner, Surat Municipal Corporation shall be final and binding.

Signature of Applicant

Signature of Contractor 43
TCE.10196A-H-335-481 Surat Municipal Corportion
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AFFIDAVIT *

1. |, the undersigned, do hereby certify that all the statements made in the required attachments
are true and correct.

2. The undersigned also hereby certifies that neither our firm M/s. nor any of its
constituent partners are blacklisted by any of the Govt./Semi Govt. institutions and not have
abandoned any work of multistoried buildings in India nor any contract awarded to us for such
works have been rescinded, during last five years prior to the date of this application.

3. The undersigned hereby authorize(s) and request(s) any bank, person, firm or corporation to
furnish pertinent information deemed necessary and requested by the Department to verify
this statement or regarding my (our) competence and general reputation.

4. The undersigned understands and agrees that further qualifying information may be
requested, and agrees to furnish any such information at the request of SMC

Signed by an Authorized Officer of the Firm

Title of Officer

Name of Firm

Date

To be given on Non-judicial stamp paper of Rs 100 duly signed by authorized notary.
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AFFIDAVIT

NAME OF WORK:- Supply and Installation of Modern Underground Waste Collection System by
Using Smart Bins for Collection of Municipal Solid Waste at Designated Locations in Surat City and
other related Miscellaneous works along with Collection and Transfer of Waste during Operation
and Maintenance Period of Five Years on Procurement and Construction Basis including
Preparation of Working Drawings

1.0

2.0

3.0

4.0

5.0

I, the undersigned, do hereby certify that all the statements made in the required attachments are
true and correct.

The undersigned also hereby certifies that neither our firm M/s
nor any of its constituent partners have abandoned any work in India nor

any contract awarded to us for such works has been rescinded during last five years, prior to the
date of this bid.

The undersigned hereby authorize(s) and request(s) any bank, person, authorities, government
or public limited institutions, firm or corporation to furnish pertinent information deemed necessary
and requested by the SMC to verify our statements or our competence and general reputation.

The undersigned understands and agrees that further qualifying information may be requested,
and agrees to furnish any such information at the request of the SMC

The SMC and its authorized representatives are hereby authorized to conduct any inquiries or
investigations to verify the statements, documents, and information submitted in connection with
this application and to seek clarification from our bankers and clients regarding any financial and
technical aspects. This Affidavit will also serve as authorization to any individual or authorized
representative of any institution referred to in the supporting information, to provide such
information deemed necessary and requested by yourselves to verify statements and information
provided in the Tender or with regard to the resources, experience and competence of the
Applicant.

Signed by the authorized signatory of the firm

Title of the office
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Note:

Modern Underground Waste Collection System by using Smart Bins

Name of the firm

Date

The affidavit format as indicated above to be furnished on non-judicial stamp

1.0

2.0

3.0

1.0
2.0

3.0

Paper of Rs.100.And duly notarized.

ANNEXURE - B

E.M.D. & Tender fee shall be submitted in electronic format only through online (by scanning )
while uploading the bid. This submission shall mean that E.M.D. & Tender fee are received for
purpose of opening the bid. Accordingly, offer / tenders of those Bidders whose E.M.D. & tender
fee is received electronically, shall be opened. However, for the purpose of realization of EMD
and Tender fee, bidder shall send the EMD as well as Tender fee in required format in original
through RPAD / Speed post so as to reach to Account Department (Main Office) within 7 Days
from the last date of submission of price bid. Punitive action shall be initiated for non-submission
of EMD& Tender fees in original to Account Department (Main office) by bidder including
abeyance of registration and cancellation of E-tendering code for one year. All document in
supporting of bid shall be in electronic format only through online (by scanning) during the bidding

period & hard copy will not be accepted separately.

All Documents must be coloured scanned to be seen as original. Scanning in black and white or
gravy shall not be acceptable.

All the document must be notarised with clearly displaying stamp , number and name of the
notary.

“Following Document shall only be submitted in Hard copy to Surat Municipal Corporation
by all Bidders.”

Earnest Money Deposit as mentioned in the tender. (i.e. D.D./ Bank Guarantee )
Tender Fees as Mentioned in the tender.

Affidavit on Non Judicial Stamp Paper of Rs.100/-

Signature of Contractor 46
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SECTION IV - TENDER DRAWINGS
FOR REFERENCE ONLY

Sr.No. Title of Drawing Drawing No.
1 Schematic Diagram of 3 m® size Smart Bins TCE.10196A-ST-3000-SI-
39009-P0O
Signature of Contractor 47
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VOLUME - |
Part -2
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1.1.

1.2.

1.3.

Modern Underground Waste Collection System by using Smart Bins

Section V

Instructions to Bidders

Scope of Bid

The Employer, as defined in the Bidding Data, hereinafter “the Employer,” wishes to receive
bids for the Planning, Designing& Construction of Works as described in the contract hereinafter
referred to as “the Works.”

The successful bidder will be expected to complete the Planning, Designing& Construction of
Works within the period stated in the Bidding Data and contract from the date of commencement
of the Works.

Throughout these bidding documents, the terms “bid” and “tender “and their derivatives
(“bidder/Bidder”, “bid/tender”, “bidding/tendering”,etc.)are synonymous, and day means calendar
day. Singular also means plural.

Eligible Bidders This invitation to bid is open to any bidder meeting the
requirements specified in the Bidding data.

Bidders shall provide such evidence of their continued eligibility satisfactory to the Employer as the
Employer shall reasonably request.

To be qualified for award of the Contract, bidders shall as part of their bid, furnish the information
to the Employer of their capability and adequacy of resources to carry out the contract effectively.
Bids shall include the documentation and information on the relevant Information Forms attached
under qualification information.

The proposed methodology and program of Design & Construction, Environmental Management
Plan (EMP), backed with equipment planning and deployment, duly supported with broad
calculations and quality control procedures proposed to be adopted, justifying their capability of
execution and completion of work as per technical specifications and Employer’s Requirements
within stipulated period of completion.

Qualification of the Bidders shall, as part of their bid:

Submit a written power of attorney authorizing the signatory of the bid to commit the bidder; and
To be qualified for award of the Contract, bidders shall as part of their bid, furnish the information
to the Employer of their capability and adequacy of resources to carry out the contract effectively

One Bid per Bidder

A firm shall submit only one bid in the same bidding process. A bidder who submits or
participates in more than one bid will cause all the proposals in which the bidder has participated
to be disqualified.

Cost of Bidding
The bidder shall bear all costs associated with the preparation and submission of its bid, including
all cost necessary for site inspection and whatever investigations that may be necessary and the
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Employer will in no case be responsible or liable for those costs, regardless of the conduct or

outcome of the bidding process.

6. Site Visit

The bidder will be deemed to have visited and examined the Site of Works and its surroundings

and obtained for itself at its own risk and responsibility and liability, all information that may be
necessary for preparing the bid and entering into a contract for Design & Construction of the

Works

7. Content of Bidding

The Bid Document-Volume-I comprise the following sections and should be read in conjunction

with Volume Il and Volume Il of this bid document.

Documents :

Section No. \

Particulars

Volume -l - Part 1

1 Notice Inviting Tender
2 Bidding Data
3 Qualification Information
4 Drawings
Volume —I — Part 2
5 Instruction to Bidders
6 General Instructions
7 Conditions of Contract (Draft Agreement)

Article -1 Definitions and Interpretation

Article-2 Scope of Project

Article-3 Obligations of the contractor

Article-4 Representations and warranties

Article-5 Performance security and retention money

Article-6 Right of way

Article-7 Utilities and trees

Article-8 Design and construction of the work

Article-9 Quality assurance, monitoring and supervision

Article-10  Completion certificate

Article-11 Change of scope

Article-12 Defects liability

Article-13  SMC’s Engineer

Article-14 Payments

Article-15 Insurance

Article-16 Force majeure

Article-17 Suspension of contractor’s rights

Article-18 Termination

Article-19 Liability and indemnity

Article-20 Labour laws

Signature of Contractor
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Article-21 Safety code

Article-22 Miscellaneous

Article-23 Dispute resolution mechanism
8 Forms of Security and Contract Forms

9 Approved List of Banks

10 Abbreviation

11 Memorandum

13 IS Codes

Vol -1l Price Bid

Vol - lll General Technical Specifications For Building
Works

Vol - IV Drawings

Note:

a.

8.

In addition to all the information as contained in the above documents requires supplementary
information or clarification; it shall be duty of the Bidder to obtain this from the Employer before
submission of the bid.

It shall be duty of the bidder to invite attention of the Employer to any omission, mistake or
ambiguity that may be noticed before submission of the bid.

Any omission, mistake, ambiguity or anomaly shall if subsequently noticed, be resolved
consistent with Trade practice.

Addendum, corrigendum is as a part of tender and it shall be submitted by the contractor.

Amendment of Documents

8.1 At any time prior to the deadline for submission of bids, the Employer may amend the bidding

documents by issuing Addendum and giving adequate notice for complying with the same by
the Bidder and for the same may extend the deadline for submission of the Bidder.

8.2 Any Addendum thus issued shall be part of the bidding documents and shall be uploaded to the

10.

website.

Language of Bid

The bid, and all correspondence and documents related to the bid exchanged by the bidder and
the Employer shall be written in the bid language stipulated in the Bidding Data and Particular
Conditions of Contract. Supporting documents and printed literature furnished by the bidder may
be in another language provided they are accompanied by an accurate translation of the relevant
passages in the above stated language, in which case, for purposes of interpretation of the bid,
the translation shall prevail.

Documents Comprising the Bid

The bid submitted by the bidder shall comprise the following: Tender Fees, Bid Security,
Quallification information, and any information or other materials required to be completed and
submitted by bidders in accordance with these instruction to Bidders

Signature of Contractor 51
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11. Bid Prices
All duties, taxes, Royalty, cess and other levies payable to the govt.as in vogue (till the date of
submission of the bid) by the contractor under the Contract, or for any other cause, shall be
included in the cost submitted by the bidder. Any change therein shall reasonably and equitably
be compensated / reimbursed on basis of strict evidence being provided by the Contractor to the
satisfaction of the Commissioner, Surat Municipal Corporation (SMC)

Modern Underground Waste Collection System by using Smart Bins

12. Bid Validity Bids shall remain valid for the period stipulated in the Bidding Data.

13. Bid Security
13.1 The bidder shall furnish, as part of its bid, a bid security in the amount stipulated in the Bidding
Data in the currency of the Employer’s country.

13.2 Any bid not accompanied by an acceptable bid security shall be treated by the Employer as
nonresponsive.

13.3 The bid securities of unsuccessful bidders will be returned as promptly as possible, but not later
than 30 days after the expiration of the original period, or any subsequently extended period of
bid validity or after successful bidder enters into agreement.

13.4 The bid security of the successful bidder will be returned when the bidder has signed the
Agreement and furnished the required performance security.

13.5 The bid security may be forfeited
a) If the bidder withdraws its bid before the period of its validity expires and the Bidder may be
disqualified from tendering for further works under the SURAT MUNICIPAL CORPORATION
b) In the case of a successful bidder, if he fails within the specified timelimit to sign the
Agreement completing all necessary formalities for the purpose including furnishing/ payment
of performance security

14. Pre-Bid Meeting

Pre Bid Meeting shall be held as Specified in Notice Invited in Tender. The bidder is requested, to
submit any questions in writing or by-mail, to reach the Employer not later than date specified in
Notice Inviting Tender. It may not be practicable to answer questions received late, but response
to questions, including the text of the questions raised and the responses given, will be uploaded
on the website. Any modification of the bidding documents that may become necessary as a
result of the pre-bid queries shall be made by the Employer exclusively through the issue of an
Addendum.

15. Format and Signing of Bid
15.1 The successful bidder shall submit one copy of the signed bid (All Volumes)within 15 days from
the issuance of work order.

15.2 The bid shall contain no alterations, omissions, or additions, unless such corrections are initialed
by the person or persons signing the bid.

Signature of Contractor 52
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16. Sealing and Marking of Bids

16.1 The Bidder shall pay Earnest money Deposit to the extent of 50% in the form of Bank
Guarantee from the enlisted / approved Bank as per Section-IX . The balance 50 % of the
Earnest Money Deposit is to be deposited by pay order/Demand Draft issued in favour of
Surat Municipal Corporation, Surat, through the enlisted / approved Bank as per Section-IX
only payable at Surat.

16.2 Bank Guarantee and Demand Draft /Pay order for E.M.D & Demand Draft for Tender fee shall
be submitted in electronic format only through online (by scanning) while uploading the bid.
This submission shall mean that E.M.D & tender fee are received for purpose of opening of
bid. Accordingly offer of those shall be opened whose E.M.D & Tender fee is received
electronically. However for the purpose of realization of Bank Guarantee and Demand
Draft/Pay order for E.M.D and demand draft for tender fee bidder shall send them in original
through RPAD/Speed Post so as to reach to Chief Accountant, Surat Municipal Corporation,
Surat, Muglisara, Surat. Within 7 days from the last date of online submission of the bid as per
tender notice. Penaltative action for not submitting Bank Guarantee and Demand Draft/Pay
order for E.M.D. and Demand Draft for Tender fee in original to Chief Accountant, Surat
Municipal Corporation, Surat(Main Office) by bidder shall be initiated and action shall be taken
for abeyance of registration and cancellation of E-tendering code for one year. Any documents
in supporting of bid shall be in electronic format only through online ( by scanning ) & hard
copy will not be accepted separately.

17. Deadline for Submission of Bids

17.1 Bids (EMD & Tender Fees as mentioned in above-16) must be received by the Employer at the
address specified in Notice Inviting Tender not later than the time and date stipulated in Notice
Inviting Tender.

17.2 The Employer may, in exceptional circumstances and at its discretion, extend the deadline for
submission of bids by issuing an Addendum, in which case all rights and obligations of the
Employer and the bidders previously subject to the original deadline will thereafter be subject to
the deadline as extended.

18. Late Bids
Any bid received by the Employer after the deadline for submission of bids will be returned
unopened to the bidder.

19. Modification and Withdrawal of Bids

19.1 The bidder may modify or withdraw its bid after bid submission, provided that written notice of
the modification or withdrawal is received by the Employer prior to the deadline for submission
of bids.

19.2 The bidder’'s modification or withdrawal notice shall be prepared, sealed, marked, and delivered
with envelope additionally marked “modification” or “withdrawal,” as appropriate.

Signature of Contractor 53
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No bid may be modified by the bidder after the deadline for submission of bids.

Bid Opening

The bids as received on line shall be opened in presence of authorized representative of the
bidders who chose to remain present on date of opening.

The Employer will carry out the process of scrutiny to determine the responsiveness of
documents / data submitted electronically and qualify the bidders for further action.

A suitable date and time for opening of the Price bid will be intimated to those, who is found
qualified.
On the specified date the Price bid of the successful qualified bidder shall be opened online.
The Employer shall prepare minutes of the bid opening, including the information disclosed to
those present.
Bids not opened and read out at bid opening shall not be considered for further evaluation.
Where there is a discrepancy between the amounts in figures and in words, the amount in
words will govern.

Process to be Confidential

Information relating to the examination, clarification, evaluation, and comparison of bids, and
recommendations for the award of a contract, shall not be disclosed to bidders or any other
persons not officially concerned with such process until the award to the successful bidder has
been announced. Any effort by a bidder to influence the Employer’s processing of bids or award
decisions may result in the rejection of the bidder’s bid.

The Employer will award the Contract to the bidder whose bid has been determined to be
substantially responsive to the bidding documents and sanctioned by the Competent
Authority.

Employer’s Right to Accept Any Bid and to Reject Any oral Bids

The Employer reserves the right to accept or reject any bid, and to annul the bidding process and
reject all bids, at any time prior to award of Contract without assigning any reason thereof and
without thereby incurring any liability to the affected bidder or bidders or any obligation to inform
the affected bidder or bidders on the grounds for the Employer’s action.

Notification of Award
Prior to expiration of the period of bid validity prescribed by the Employer, the Employer will
notify the successful bidder by letter that its bid has been accepted.

24.2 The notification of award will constitute the formation of the Contract.

25.

26.

Signing of Agreement

At the same time that the Employer notifies the successful bidder that its bid has been accepted,
the Employer will send the bidder the Agreement in the form provided in the bidding documents,
incorporating all agreements between the parties.

Performance Security
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Within 15 days of receipt of the Letter of Acceptance from the Employer, the successful bidder
shall furnish to the Employer a performance security and additional Performance Security for
unbalanced offer quoted by the contractor in the form stipulated in the Bidding Data and the
Conditions of Contract.

27. Unbalanced offer
In event of bid price being considered unbalanced in case of rates being higher or lower than 15
% of the reasonable rates as may be considered by SMC than SMC may direct the bidder to
deposit separately performance security deposit of 15% of the amount of unbalanced contract in
addition to regular performance/ security deposit. This deposit shall be released only on
completion of the work along with the balance of performance deposit being released.
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SECTION VI - GENERAL INSTRUCTIONS

The following general instructions are not exclusive and the same are issued for general guidance of
the bidder and shall in no way constitute any promise or Covenant on part of SURAT MUNICIPAL
CORPORATION but shall be binding obligations for all intents and purposes, the same are included
in the Bid.

1.0

2.0

3.0

PLANNING .DESIGNING AND EXECUTION OF THE WORKS

The Contractor shall carry out, and be responsible for the design of the Works, including any
site surveys, subsoil investigations, materials testing, and all other things necessary for proper
planning and design.

With 15 days from Award of work, the Contractor shall start submitting drawings, construction
documents, etc., for review and approval by the Employer’s Representative. The Contractor will
be fully responsible for ensuring that its designs, drawings, and construction documents satisfy
all requirements for constructing Works that are complete and fully functional in all respects.
The Contractor shall prepare, and keep up-to-date, a complete set of "as-built" records of the
execution of the Works, showing the exact as-built locations, sizes and details of the work as
executed. These records shall be kept on the Site and Two sets of such records shall be
Submitted to Employer.

In addition, the Contractor shall supply to the Employer's Representative as-built drawings of
the Works, showing all Works as executed.

Contractor shall be responsible for Preparing Baseline Programme , upon acceptance of the
Baseline Programme by the SMC, the Contractor shall adhere to it strictly. The Contractor shall
ensure that preparation, updating and revision of programme of works are carried out by
experienced and qualified personnel.

ELECTRIC POWER SUPPLY

The Contractor shall make all the necessary arrangement for procurement of electric
power required for the work. The Contractor shall submit his requirement of Electric
Power Supply for carrying out permanent works, operating plants and equipments,
labourers camp and field offices etc., as a part of his work plan. If necessary the
employer will issue the necessary certificates, letters of recommendation etc., to the
Contractor for obtaining the power supply. However, the employer shall accept no
responsibility for any delays in obtaining the power connections. In addition, the
Contractor shall maintain standby diesel generators of adequate capacity. On-
availability of electric power will not be considered as a reason for delay in progress.

WATER SUPPLY FOR CONSTRUCTION, LABOUR CAMPS, OFFICES ETC.

The Contractor shall make all necessary arrangements for the procurement of water
required for construction and labour. The employer shall issue on request from
contractor, the necessary certificates, letters of recommendation etc., for obtaining the
necessary permissions. The employer shall assume no responsibility for delay in
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progress due to delaying obtaining the permissions. The Contractor may drill bore
wells as a source of construction water. The water shall be got tested by the
Contractor at approved laboratory at his own expense and certificates regarding the
suitability for construction shall be submitted to the Engineer's Representative
regularly as per his requirements.

4.0 TELEPHONES / WIRELESS COMMUNICATION FACILITIES
These will be arranged by Contractor at his own cost. The employer shall give the
necessary certificates and letters of recommendation if necessary etc., to the
Contractor.

5.0 LAND FOR TEMPORARY USE
Land for labour camps, storage yards temporary site sheds, batching plant, casting
yard shall be arranged by the contractor at the site or nearby plot with the consent of
EIC/ SMC at his own cost.

6.0 CONTRACTOR’S MATERIALS, LABOUR ETC.

The Contractor shall provide everything necessary for the proper execution of the
works according to the intent and meaning of the Drawings, Notes, and
Specifications taken together, whether the same is or is not particularly shown or
described therein; provided the same can be reasonably enforced there from. If the
Contractor finds any discrepancy therein he shall immediately and in writing refer the
same to the Engineer's Representative. The decision of the Engineer’s
Representative shall be final and binding on the Contractor. Figured dimensions shall
be followed and the drawings shall not be scaled from.

7.0 MATERIALS:

1. Steel, cement and other materials necessary for execution of this work shall not be
supplied by SMC and same shall be procured by the contractor at his own cost.
Procurement of and testing certificates for cement and reinforcement steel round
bars or high yield strength steel deformed bars as required shall be arranged by
the contractor at his own cost from standard, reputed manufacturers only as per
approved list. The contractor shall submit statement of sources for procurement of
materials. The suitability of the same for the required quality, quantity, transport
facilities etc. may be ascertained by the Bidder themselves before tendering and
rates be quoted accordingly. The source of fine and coarse aggregates given in
Table-1 is for general guidance only.

2. Procurement of all constructional materials as required shall be arranged by the
contractor at his own cost from standard, reputed manufacturers / suppliers as
may be approved by the client. The royalty receipts, Challans etc., shall have to be
submitted by the contractor from time to time to the SMC.
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3. The contractor will have to make his own arrangement for plants, equipments,

machineries to be used in the execution of this work well in time after award of the
contract.

4. The approved makes for various materials to be used in the project shall be as
per the table given in tender.

TABLE -l
Statement of sources of procurement of coarse and fine aggreqgates

Sr. | Name of the Name of the place Approximate Remarks
No. | materials where sources of lead from if
supply is available. site of work Any
1 Rubble Areth 65 Km. -
2 Crushed coarse Areth 65 Km. -
aggregate
3 Crushed coarse Songadh/Chikhli 85 Km. -
aggregate
4 Sand Tapi River/Narmada | From standard Source to
River approved be beyond
stretches to tidal
have materials influence.
as per
specifications

Note: The above distances and locations are for general guidance only. The contractor
shall have to verify himself the sources, its distances etc. before tendering

8.0 NIGHT WORK & WORK ON SUNDAY & HOLIDAYS& BETWEEN SUNSET

&SUNRISE:

No work shall be carried out on Sundays and Corporation Holidays and no work shall be
carried out before and after office hours except with special permission of Engineer-in-
charge in writing previously obtained. Withholding such permission shall be no ground
of complaint on the part of contractor for cause for compensation of them. Working
period shall be maximum eight (8) hours per day. Permission to work beyond 8 hours
and to work on Sundays and holidays will be entirely at the discretion of the Engineer-
in-charge and cannot be claimed by the contractor as a matter of right and the refusal to
grant such permission will be not be set up as a ground for not completing the work
within the contract period. Further to above condition, when Engineer in charge feels
necessary to give permission to contractor to carry out the work on Sundays,
Corporation holidays and before 8 hours, extra supervision charges arising due to
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overtime working of corporation supervisory staff shall be borne by the contractor at
prevailing rates from time to time.

Such extra supervision charges shall be deducted by corporation from running bills of
contract at SMC discretion

No work shall be carried out between sunset and sunrise. Except with the
special permission of Engineer-in-charge in writing previously obtained and
withholding such permissions shall be no ground of complaint on the part of
contractor or cause for compensation to them. Working period shall be maximum
eight (8) hours per days.

NIGHT WORK: Subject to any provisions to the contrary contained in the contract, no
work shall be carried out after office hours without the prior permission of the Engineer-
in-charge except when the work is unavoidable or absolutely necessary, for saving life
or property or for the safety of the work, in which case, the contractor shall immediately
inform the Engineer-in-charge or his representative, provided always that the provision
of this clause shall not be applicable in the case of any work which it is customary to
carry out by double or rotary shifts in which case sufficient advance notice shall be
given of the intention to work at night to the Engineer-in charge after making all requisite
arrangements and management of areas, materials and equipments, required under
any emergency etc. The contractor can carry on work after office hours if so required,
subject to provide undertaking in writing, for expediting the progress on the works or for
any other reasons of technical safety. Whenever any work is required to be carried out
at night in the interest of structural safety or any other reason with authorized to
supervise, adequate lighting and other arrangement shall be made in advance by the
contractor for proper execution and supervision of such work. The contractor shall not
be however entitled to any extra payments for night work. The responsibilities of all kind
shall be of contractor.

PRECAUTIONS TO AVOID ANY NUISANCE TO THE
NEIGHBORHOOD/SURROUNDING: All the necessary precautions to be taken during
the development of the project (either during day or night) ,to avoid any nuisance or any
harm causing to the neighbourhood/surrounding areas of proposed construction site. No
complaint should be arise by the neighbourhood/society dwellers ,during the
development work by contractor or any of the persons directly or indirectly related to the
site work. In case of any such conditions the contractor shall be fully responsible for the
settlement.

9.0 ENABLING WORKS
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The Contractor shall supply, fix and maintain at his own cost during the execution of
works, all the necessary centering, and scaffolding, staging, planking, timbering,
strutting, shoring, pumping, fencing, hoarding, watching and lighting by night as well as
the necessary equipment for protection of public and safety of any adjacent roads and
railway lines. The Contractor shall remove any or all such centering scaffolding, staging
planking and equipment when ordered to do so by the Engineer’s Representative and
make good all matters and things disturbed during the execution of works to the
satisfaction of the Engineer’s Representative.

10.0 TEMPORARY DIVERSIONS, MAINTANENCE OF SAME AND TRAFFIC
MANAGEMENT
This will be responsibility of the contractor.

11.0 OPPORTUNITIES AND FACILITIES FOR OTHER CONTRACTORS AGENCIES ETC.
The Contractor shall, in accordance with the requirements of the Engineer’s
Representative afford all reasonable opportunities for carrying out their work to any
other Contractors employed by the Employer and their workmen and to the workmen of
the Employer and of any other duly constituted authorities who may be employed in the
execution on or near the site of any work not included in the Contract or of any contract
which the Employer may enter into in connection with or ancillary to the works. If,
however, the Contractor shall on the written request of the Engineer or Engineer’s
representative make available to any such other Contractor or to the Employer or any
such authority any roads or ways for the maintenance of which the Contractor is
responsible or permit the use of by any such of the Contractor’s scaffolding or any other
plant on the site or provide any other service of whatsoever nature, for any such the
Employer shall pay to the Contractor in respect of such use of service such sum or
sums as shall in the opinion of the Engineer be reasonable.

12.0 ENVIRONMENTAL SAFEGUARDS
The Contractor shall take action of following points and note the stipulations as under as
regards environmental safeguards as stipulated by the Ministry of Environment and
Forests.

12.1 Appropriate measures shall be undertaken while undertaking digging activities to
avoid degradation of water quality.

12.2 Borrow pits and other scars created during the road construction shall be properly
leveled and treated.

12.3 Adequate provision for infrastructures facilities, i.e. water supply, fuel, sanitation,
etc. shall be ensured for labourers during construction period in order to avoid
damage to the environment.

12.4 No excavation from or dumping of waste materials into any water body / wetlands
shall be done.
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12.5 Borrow sites for earth, quarry sites for road construction and dump site shall be
identified keeping in view:
a) No excavation or dumping on private property is carried out without written
consent of the owner.
b) No excavation or dumping shall be allowed or wetlands, forests areas or other
ecologically valuable or sensitive locations.
c) The excavation work shall be done in consultation with soil conservation and
watershed development agencies working in the area:
d) Construction spoil/soil including bituminous material and other hazardous
material must not be allowed to contaminate water course and the dump sites for
such materials must be identified well in advances before construction and lined
properly so that they do not leach into the ground water.
e) Any approvals required for the same shall be arranged by the contractor.

13.0 SITE OFFICE

Contractor shall provide and maintain a furnished site office for supervisory staff of the
PMC/TPI/Consultants. It shall be constructed at location as approved by Engineer-in-
charge. Area of site office as well as required amenities inside it shall be as approved
by Engineer-in-charge

The site office with all services,furniture,fixtures shall be property of the contractor. All
Electric bills will be paid by the contractor for entire period of contract.The Site office
shall be for entire duration of Contract and shall be maintain by contractor at his own
cost

14.0 SHIFTING OF UTILITIES
(a) Any damages by the contractor while carrying outwork to the utilities shall be
repaired at his own cost.

15.0 REMOVAL / DIVERSION OF UTILITY SERVICE
Deleted

16.0 UTILITY SERVICES
Deleted

17.0 TAXES
In no case, octroi exemption shall be granted for any of the materials, equipment
brought by contractor for execution of the work.

Surat Municipal Corporation shall not provide “C” Form for the tax purposes.
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The rates to be quoted by the Bidder shall be inclusive of all taxes like VAT, sales tax,
labor, construction cess, income tax, duties, etc., including such other taxes, duties,
tolls, octroi, freshly levied taxes under any rules and no claim whatsoever in this context
shall be entertained.

Goods/ equipments/ materials will be permitted for unloading after the submission of
octroi receipts (if any)

Out of the “amount payable/creditable to contractor’s account, the Central Govt.,/State
Govt., taxes including VAT shall be deducted at source in accordance with the relevant
laws/ rules prevailing from time to time.

If any Work Contract Tax or Labour welfare Tax or any other tax is levied by the
Government during the course of execution of this contract, the same shall not be borne
by contractor and the same shall be reimbursed on proof of payment to be appropriate
authority being produced.

17.1 IMPACT OF GST LAW
If any change in existing tax liability is created, the same shall be
reimbursed/recovered to/from the contractor, on proof of payments.

18.0 LABOUR EMPLOYMENT
The Contractor shall furnish to the Engineer-in-charge every week during the progress
of the works classified weekly returns of the number of the people employed on the
work during the week. The report of skilled and unskilled labors shall be given in the
prescribed form. The contractor shall have to obtain labor license from concerned
Government department and shall have to submit to Employer.

The contractor shall strictly observe all the requirements laid down in the contract labour
(Regulation and Abolition) Act, 1979 and the contract labor (Regulation and Abolition)
(Gujarat) Rules, 1972 and other acts as amended from time to time so far as applicable.

19.0 TREASURE TROVE
In the event of the discovery by the Contractor or his employees during the progress of
the works of any treasure, coins, antiquities, fossils, minerals or other articles or things
of value or interest, whether geological, archaeological or any other such treasure or
other things shall be deemed to be the absolute property of client.

The contractor shall take all reasonable precautions to prevent his workmen or any
other persons from removing such things as above and shall immediately upon
discovery thereof and before removal, acquaint the Engineer-in-charge/ SMC of such
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discovery and carry out his orders as to the disposal of the same which will be at the
contractor’s expense.

20.0 ADDITIONAL CONDITIONS

(a) Any damage caused to either private or public property, services, structures etc.
shall be made good by Contractor without any extra cost to the employer

(b) Contractor need to ensure proper and adequate traffic safety signboards,
barricades, lighting at night shall be displayed during day and night to ensure that
no accidents take place.

(c) Contractor shall submit Quality Assurance plan based on ISO 9000 series document
to form the basis evolving the quality system, applicable for all quality related
activities.

(d) No excavated material shall allowed to be stacked on roadside/ footpaths/public
premises without written permission from competent authority.

(e) Whenever new drains are constructed, the flow in the old drain will have to be
suitably diverted to maintain the continuity of flow.

21.0 GENERAL INFORMATION
Canvassing in connection with the tender is strictly prohibited, and such canvassed
tenders submitted by the contractor will be liable to the rejected and his earnest money
shall be absolutely forfeited.

On acceptance of the tender, the name of the accredited representative of the
contractor who will be responsible for taking instructions from the Deputy Commissioner
(H & H), SMC shall be communicated to the Deputy Commissioner (H & H ), SMC in
writing.

Surat Municipal Corporation reserves the right to engage suitable Project Management
Consultant &/or third Party Inspection agency to Engineering Review, monitor &
supervise the said work. PMC-TPI will performs its duties caring out jobs as per scope
of works /TOR of RFP proposed by Surat Municipal Corporation. The selected
contractor has to submit DBR (design basis report), drawings etc. to Surat Municipal
Corporation -PMC and to take approval well in advance before start of the work. The
selected contractor has to submit all the details, drawings and materials, which is
essential to carry out the assignment/project for the better performance to the Surat
Municipal Corporation, along with the set of copies to PMC —TPI also.

Tenders which do not fulfill all or any of conditions or are submitted incomplete in any
respect will be rejected. SMC, Reserves the rights to increase / decrease the scope of
work and contract without assigning any reason thereof. No claim to that effect shall
been entertained.
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Conditional tenders will not be accepted and will be rejected outright.

In case of any dispute or clarification in specification of any tender items the decision of
Surat Municipal Corporation shall be final.

No advance such as machinery advance, mobilization advance or materials advance
will be given.(Except specified in the tender).

The technical bid shall be opened first on due date and time as mentioned above. The
time and date of opening of financial bid of contractors qualifying the technical bid shall
be communicated to them later on.
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SECTION Vii
CONDITIONS OF CONTRACT

ARTICLE 1

DEFINITIONS AND INTERPRETATION

The following definitions and interpretations shall be inclusive of the scope of definitions as per
trade practice and rules of interpretation as acknowledge by law.

1.1. Interpretation
1.1.1.In this Agreement, unless the context otherwise requires,

a.

references to any legislation or any provision thereof shall include amendment or re-enactment
or consolidation of such legislation or any provision thereof so far as such amendment or re-
enactment or consolidation applies or is capable of applying to any transaction entered into
hereunder;

references to laws of India or Indian law or regulation having the force of law shall include the
laws, acts, ordinances, rules, regulations, bye laws or notifications which have the force of law
in the territory of India and as from time to time may be amended, modified, supplemented,
extended or re-enacted;

references to a “person” and words denoting a natural person shall be construed as a reference
to any individual, firm, company, corporation, society, trust, government, state or agency of a
state or any association or partnership (whether or not having separate legal personality) of two
or more of the above and shall include successors and assigns;

the table of contents, headings or sub-headings in this Agreement are for convenience of
reference only and shall not be used in, and shall not affect, the construction or interpretation of
this Agreement;

the words “include” and “including” are to be construed without limitation and shall be deemed to
be followed by “without limitation” or “but not limited to” whether or not they are followed by such
phrases;

references to “Scope of Work” include, unless the context otherwise requires, survey and
investigation, design, developing, engineering, procurement, supply of plant, materials,
equipment, labour, delivery, transportation, installation, processing, fabrication, safety
measures, testing, and commissioning of the Project, including maintenance during the
Construction Period, removing of defects, if any, and other activities incidental to the
construction and “construct” or “build” shall be construed accordingly;

references to “development” include, unless the context otherwise requires, construction,
renovation, refurbishing, augmentation, up-gradation and other activities incidental thereto
during the Construction Period, and “develop” shall be construed accordingly;

any reference to any period of time shall mean a reference to that according to Indian standard
time;

any reference to day shall mean a reference to a calendar day;

any reference to month shall mean a reference to a calendar month as per the Gregorian
calendar;
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k. references to any date, period or Project Milestone shall mean and include such date, period or
Project Milestone as may be extended pursuant to this Agreement;

I. any reference to any period commencing “from” a specified day or date and “till” or “until” a
specified day or date shall include both such days or dates; provided that if the last day of any
period computed under this Agreement is not a business day, then the period shall run until the
end of the next business day;

. the words importing singular shall include plural and vice versa;
references to any gender shall include the other and the neutral gender;

“lakh” means a hundred thousand (100,000) and “crore” means ten million(10,000,000);

“indebtedness” shall be construed so as to include any obligation (whether incurred as principal

or surety) for the payment or repayment of money, whether present or future, actual or

contingent;

g. references to the “winding-up”, “dissolution”, “insolvency”, or “reorganisation” of a company or
corporation shall be construed so as to include any equivalent or analogous proceedings under
the law of the jurisdiction in which such company or corporation is incorporated or any
jurisdiction in which such company or corporation carries on business including the seeking of
liquidation, winding-up, reorganisation, dissolution, arrangement, protection or relief of debtors;

r. save and except as otherwise provided in this Agreement, any reference, at any time, to any
agreement, deed, instrument, licence or document of any description shall be construed as
reference to that agreement, deed, instrument, licence or other document as amended, varied,
supplemented, modified or suspended at the time of such reference; provided that this Clause
shall not operate so as to increase liabilities or obligations of the SMC hereunder or pursuant
hereto in any manner whatsoever;

s. any agreement, consent, approval, authorization, notice, communication, information or report
required under or pursuant to this Agreement from or by any Party or the SMC’s Engineer shall
be valid and effective only if it is in writing under the hand of a duly authorized representative of
such Party or the SMC’s Engineer, as the case may be, in this behalf and not otherwise;

t. all the documents forming part of the contract shall be treated as integral whole and each one
shall be in addition to being supplementary shall also be treated as complimentary to all other
parts to the extent that the overall meaning and interpretation thereof shall be in conformity with
the intention and purpose of this agreement.

u. time shall be of the essence in the performance of the Parties’ respective obligations. If any time
period specified herein is extended for the reasons specified in the Agreement, such extended
time shall also be of the essence, inviting all the liabilities attached to the requirement to the
performance in terms of Liquidated Damages.

1.1.2.Unless expressly provided otherwise in this Agreement, any Documentation required to be
provided or furnished by the Contractor to the SMC shall be provided free of costing Five
copies.

T o > 3

1.2. Definitions
The words and expressions beginning with capital letters and defined in this Agreement shall,
unless the context otherwise requires, have the meaning as described thereto herein, and the
words and expressions defined in the Schedules and used therein shall have the meaning
ascribed thereto in the Schedules. For the purposes of the Contract Documents, the following
words and terms shall have the meanings specified below (other words and abbreviations that
have well-known technical or trade meanings are used in the Contract Documents in accordance
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with such recognized meanings), provided, however, that the terms defined in attached
Documents, including but not limited to the Agreement, shall have the meanings specified in such
document.

1.2.1.Definitions( for incorporated words)

In this Agreement, the following words and expressions shall, unless repugnant to the context or
meaning thereof, have the meaning hereinafter respectively assigned to them:

“Accounting Year” means the financial year commencing from the first day of April of any
calendar year and ending on the thirty-first day of March of the next calendar year;

“Affiliate” means, in relation to either Party {and/or Members}, a person who controls, is
controlled by, or is under the common control with such Party {or Member} (as used in this
definition, the expression “control” means, with respect to a person which is accompany or
corporation, the ownership, directly or indirectly, of more than 50% (fifty percent) of the voting
shares of such person, and with respect to a person which is not a company or corporation, the
power to direct the management and policies of such person, whether by operation of law or by
contract or otherwise);

“Agreement” means this Agreement, its Recitals, the Schedules hereto and any amendments
thereto made in accordance with the provisions contained in this Agreement;

“Applicable Laws” means all laws, brought into force and effect by GOI or the State Government
including rules, regulations and notifications made there under, and judgements, decrees,
injunctions, writs and orders of any court of record, applicable to this Agreement and the
exercise, performance and discharge of the respective rights and obligations of the Parties
hereunder, as may be in force and effect during the subsistence of this Agreement;

“Applicable Permits” means all clearances, licences, permits, authorisations, no objection
certificates, consents, approvals and exemptions required to be obtained or maintained under
Applicable Laws in connection with the construction, operation and maintenance of the Work
during the subsistence of this Agreement;

“Bank” means a bank incorporated in India and having a minimum net worth of Rs.1,000 crore
(Rupees one thousand crore) or any other bank acceptable to the Surat Municipal Corporation;

“Base Date” means the last date of that calendar month, which date precedes the Bid Due Date
by at least 28 (twenty eight) days;

“Bid” means the documents in their entirety comprised in the bid submitted by the[selected
bidder/Consortium] in response to the Request for Proposals in accordance with the provisions
thereof;
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“Bid Security” means the bid security provided by the Contractor to the Surat Municipal
Corporation in accordance with the Request for Proposal, and which is to remain in force until
substituted by the Performance Security;

“Change in Law” means the occurrence of any of the following after the Base Date:
(a) the enactment of any new Indian law;

(b) the repeal, modification or re-enactment of any existing Indian law;

(c) the commencement of any Indian law which has not entered into effect until the
Base Date;

(d) a change in the interpretation or application of any Indian law by a judgement of a
court of record which has become final, conclusive and binding, as compared to
such interpretation or application by a court of record prior to the Base Date; or

“Commencement Date” means the first date on which the contractor starts mobilizing his
resources Men and/or Machineries and/or Material at site.

“Consortium” means the consortium of entities which have formed a joint venture for
implementation of this Project;

“Contractor” shall have the meaning attributed thereto in the array of Parties hereinabove as set
forth in the Recitals;

“Defect” means any defect or deficiency in Construction of work or any part thereof, which does
not conform with the Specifications and Standards.

“Document” or “Documentation” means documentation in printed or written form, or in tapes,
discs, drawings, computer programmes, writings, reports, photographs, films, cassettes, or
expressed in any other written, electronic, audio or visual form;

“Emergency” means a condition or situation that is likely to endanger the safety or security of
the individuals on or about the Work, including Users thereof, or which poses an immediate
threat of material damage to any of the Project Assets;

“Encumbrances” means, in relation to the Work, any encumbrances such as mortgage, charge,
pledge, lien, hypothecation, security interest, assignment, privilege or priority of any kind having
the effect of security or other such obligations, and shall include any designation of loss payees
or beneficiaries or any similar \ arrangement under any insurance policy pertaining to the works.

The “EIC” shall mean the Engineer in charge i.e. officer of SMC who is designated as such for
the time being in whose jurisdiction the work lies.

“Good Industry Practice” means the practices, methods, techniques, designs, standards, skills,
diligence, efficiency, reliability and prudence which are generally and reasonably expected from
a reasonably skilled and experienced contractor engaged in the same type of undertaking as
envisaged under this Agreement and which would be expected to result in the performance of
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its obligations by the Contractor in accordance with this Agreement, Applicable Laws and
Applicable Permits in reliable, safe, economical and efficient manner;

“Government Instrumentality” means any department, division or sub-division of the
Government or the State Government and includes any commission, board, SMC, SMC agency
or municipal and other local SMC or statutory body including panchayat under the control of the
Government or the State Government, as the case may be, and having jurisdiction over all or
any part of the Work or the performance of all or any of the services or obligations of the
Contractor under or pursuant to this Agreement;

“Insurance Cover” means the aggregate of the maximum sums insured under the insurances
taken out by the Contractor and includes all insurances required to be taken out by the
Contractor but not actually taken, and when used in the context of any act or event, it shall
mean the aggregate of the maximum sums insured and payable or deemed to be insured and
payable in relation to such act or event;

“Intellectual Property” means all patents, trademarks, service marks, logos, get-up, trade
names, internet domain names, rights in designs, blue prints, programmes and manuals,
drawings, copyright (including rights in computer software), database rights, semi-conductor,
topography rights, utility models, rights in know-how and other intellectual property rights, in
each case whether registered or unregistered and including applications for registration, and all
rights or forms of protection having equivalent or similar effect anywhere in the world;

“Interim Payment Certificate” or “IPC” means the interim payment certificate issued by the Surat
Municipal Corporation for payment to the Contractor in respect of Contractor’s claims for
payment raised in accordance with the provisions of this Agreement;

“Lead Member” shall, in the case of a consortium, mean the member of such consortium who
shall have the Surat Municipal Corporation to bind the contractor and each member of the
Consortium; and shall be deemed to be the Contractor for the purposes of this Agreement;

“LOA” or “Letter of Acceptance” means the letter of acceptance of offer.
“Material Adverse Effect” means a material adverse effect of any act or event on the ability of
either Party to perform any of its obligations under and in accordance with the provisions of this

Agreement and which act or event causes a material financial burden or loss to either Party;

“MEPF” shall mean Mechanical, Electrical, Plumbing and Fire fighting system consultant who is
designated as such for the time being in whose jurisdiction the work lies.

“Materials” are all the supplies used by the Contractor for incorporation in work or for the
maintenance of the Work;

“Parties” means the parties to this Agreement collectively and “Party” shall mean any of the
parties to this Agreement individually;
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“Performance Security” shall have the meaning as given in the contract
“Plant” means the apparatus and machinery intended to form or forming part of work;

“Project” means the construction and maintenance of the Work in accordance with the
provisions of this Agreement, and includes all works, services and equipment relating to or in
respect of the Scope of the Project;

“Project Completion Date” means the date on which the Provisional Certificate is issued and in
the event no Provisional Certificate is issued, the date on which the Completion Certificate is
issued;

“Project Completion Schedule” means the progressive Project Milestones for completion of the
Work on or before the Scheduled Completion Date;

“PMC” shall mean Project management consultant who is designated supervision agency during
execution of this project.

“SMC” shall mean Surat Municipal Corporation in whose jurisdiction the work lies.
“SSCDL” shall mean Surat Smart City Development Limited

“Re.”, “Rs.” or “Rupees” or “Indian Rupees” means the lawful currency of the Republic of India;

“Right of Way” means the constructive possession of the Site free from encroachments and
encumbrances, together with all way leaves, easements, unrestricted access and other rights of
way, howsoever described, necessary for construction and maintenance of the Work in
accordance with this Agreement;

“Specifications and Standards” means the specifications and standards relating to the quality,
quantity, capacity and other requirements for the Work, and any modifications thereof, or
additions thereto, as included in the design and engineering for the Work submitted by the
Contractor to, and expressly approved by, the SMC;

“Sub-contractor” means any person or persons to whom a part of work or the Maintenance has
been subcontracted by the Contractor and the permitted legal successors in title to such person,
but not an assignee to such person;

“Termination” means the expiry or termination of this Agreement;

“Termination Notice” means the communication issued in accordance with this Agreement by
one Party to the other Party terminating this Agreement;

“TPI” shall mean Third party inspection consultant who is designated for quality monitoring of

material & workmanship during execution of this project.
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“WPI” means the wholesale price index for various commodities as published by the Ministry of
Commerce and Industry, GOI and shall include any index which substitutes the WPI, and any
reference to WPI shall, unless the context otherwise requires, be construed as a reference to
the WPI published for the period ending with the preceding month.

1.3. Measurements and arithmetic conventions

1.3.1.All measurements and calculations shall be in the metric system and calculations done to 2
(two) decimal places, with the third digit of 5 (five) or above being rounded up and below 5 (five)
being rounded down.

1.4. Priority of agreements and errors/discrepancies

1.4.1.This Agreement, and all other agreements and documents forming part of or referred to
in this Agreement are to be taken as mutually explanatory and, unless otherwise expressly
provided elsewhere in this Agreement, the priority of this Agreement and other documents and
agreements forming part hereof or referred to herein shall, in the event of any conflict between
them, be in the following order:
(a) this Agreement; and
(b) all other agreements and documents forming part hereof or referred to herein; i.e. this
Agreement at (a) above shall prevail over the agreements and documents at (b).

1.4.2.In case of ambiguities or discrepancies within this Agreement, the following shall apply:

a) between two or more Clauses of this Agreement, the provisions of a specific Clause
relevant to the issue under consideration shall prevail over those in other Clauses;

b) between the Clauses of this Agreement and the Schedules, the Clauses shall prevail and
between Schedules and Annexes, the Schedules shall prevail;

c) between any two Schedules, the Schedule relevant to the issue shall prevail;

d) between the written description on the Drawings and the Specifications and Standards, the
latter shall prevail;

e) between the dimension scaled from the Drawing and its specific written dimension, the
latter shall prevail; and

f) between any value written in numerals and that in words, the latter shall prevail.
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SCOPE OF THE PROJECT
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2.1. Scope of the Project
Under this Agreement, the scope of the Project (the “Scope of the Project”) shall mean and
include:

(a) Supply and Installation of Smart Underground Waste Collection System for Municipal Solid
Waste at Designated Locations in Surat City and other Miscellaneous works along with
Collection and Transfer of Waste during Operation and Maintenance Period of Five Years
on Procurement and Construction Basis including Preparation of Working Drawings on

maintenance of the Project in accordance with the provisions of this Agreement and in conformity with
the requirements.

(b) performance and fulfilment of all other obligations of the Contractor in accordance with the
provisions of this Agreement and matters incidental there to or necessary for the
performance of any or all of the obligations of the Contractor under this Agreement.

(c) If due to any unavoidable circumstances, it needs to shift the location of project partly or
fully, the contractor shall carry out the work partly or fully at another alternative locations
without any extra claim. The expenditure towards preliminary activities if carried out by the
contractor shall be reimbursed by SMC.(Actual expenditure or payment shown in Schedule
of Payment-pre construction activities-as per stage of work carried out by the contractor
whichever is less).

(d) Scope of work contained in the paragraphs mentioned below is only indicative and not
exhaustive. In addition the contractor shall be responsible for executing all items required
for completing the work as per direction of Engineer-in-charge. The price quoted shall
include all the items and covers all details as may be required to meet the purpose and
intents of the contract.

2.2. SCOPE OF WORK : (As described in Bidding Data)

A. Scope of Work :-
1 Contractors are requested to visit the site prior to fill/'submit the tender and check all the
necessary attributes/matters related for completion of this project.
2 All the activities required to be carried out for successful and timely completion of this
project shall be carried out by the successful contractor.

Detail Scope of work : The detail scope of work is as under :

The works under Contract comprises the Supply and Installation of Smart Underground Waste
Collection System for Municipal Solid Waste at Designated Locations in Surat City and other,
Miscellaneous works along with Collection and Transfer of Waste during Operation and
Maintenance Period of Five Years.

The Work Shall be Executed on Procurement and Construction Basis including Preparation of
Working Drawings including Maintenance of Smart underground waste collection system for
Period of 5(Five) Years. Details and drawings given in Tender document is for information
purpose only and successful bidder shall undertake confirmatory survey for accuracy and
completeness of data. It is in scope of successful Bidder to undertake all Site surveys,
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Geotechnical investigations, obtaining all required approvals from the relevant authorities, Carry
out Design and Drawings for all the components of the work as per Employers requirement and
submit the same to client for review and approval, Prepare Good for Construction Drawings,
submit maintenance manual to client for approval before start of Maintenance period.

The successful bidder shall have to prepare and submit ‘As Built Drawings’ depicting the exact
construction carried out on site, in soft and hard copy format.

Statutory and other charges for getting various required approvals shall be in scope of Successful
bidder

The scope of work also includes :

1.1 Construction and completion of the following

a. Site clearance, demolition works, earthworks, temporary works, traffic diversion, barricading
the construction site, utility shifting and all ancillary works deemed necessary for the carrying
out of temporary & permanent construction works.

b. Component 1: 3 cubic meter capacity Underground bin

BIS / International standard Underground vertical waste bins made of precast reinforced
concrete bunker having water proof, good quality closed construction. The top cover lid to be
hydraulically fixable in water tight condition with necessary provision to lock the filling lid
having inter-genius design, secured garbage storage, longer empty intervals, improved
hygiene and space saving above ground profiles with suitable lifting light weight MDPE/HDPE
close bottom container with 2 mm galvanised metallic internal casing to prevent fire suitable
for collecting municipal solid waste including paper glass and organic waste with a provision of
2 separate opening to receive the mixed solid waste by the user/municipal workers at street-
level and door-to-door collection from households and commercial establishments collected by
hand/tri-cycle cart and with provision suitable to lift the container through a 1 hook crane fitted
on the compactor truck for emptying through standard compactor din lifting device. The entire
bin should be free from fire risk, vandalism and safety.

The space on the external part above the ground of Underground bin may be so designed that
it will be used for running awareness among the users/citizen for safe garbage disposal. The
desired colour stickers/logo’s and the awareness message shall be provided by Surat
Municipal Corporation.

Specification for 3 Cubic meter model as per Tender Drawing

1)

2)

One high quality stainless steel intake column with appropriate lids to accept the waste by the
user and also directly from hand/tri-cycle cart.

One Steel lid with a lock for locking the raise including hinges, gas cylinders which are necessary
to help the operator to open and close the cover of underground bin. The lid must be designed to
support a minimum load of 450 kg/m?2 not occupying more space than 2 x 2 meters that ensures
tightness of the underground container when closed with top layer of anti-skid material or
equivalently matching to the pavement.
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3) One 3m?3 with close bottom MDPE container of 1350 x 1300 x 1700mm size having empty weight
not exceeding 150kg with 2mm galvanised metallic internal casing to prevent fire and 1-hook
lifting system assembled on the outside part of the container. The thickness of MDPE container
must be of 7mm and 10mm on flat and reinforced side respectively.

4) One reinforced concrete bunker to be installed Underground that provide space to store waste
bin/container must be prefabricated to be completely waterproof to surface and underground
water.

Dimensions
» Opening 1.35x1.30 m
» Height of 3 m3 container 1.7 m

Weights
» 3 m3closed bottom container: 100 Kg

5) The entire system must be in accordance to the standard EN13071-1 EN 13071-2 and the test
reports and results by an accredited domestic or foreign laboratory must be provided.

Sealing and Stickering: The space on the external part above the ground of Underground bin may
be so designed that it'll be used for running awareness among the users/citizen for safe garbage
disposal. The desired colour stickers/logo’s and the awareness message shall be provided by SMC.
The bins shall be distinctively marked for easy identification. The marking and pictograms writings on
the Underground bins must be designed to help people clearly identify the bins for its use of
depositing general waste in the bins.

Component 2: Bin Levelling System and its automated software

The operator shall install bin levelling system on each bin and shall provide a software solution for
tracking the levelling of waste filled in underground bins at various locations on real time basis. The
software solution must be mobile compatible and must also to provide the optimal route management
solution with a provision for alerting the operator for emptying a specific bin by keying in the codes.
Software should have the capabilities to generate data log as and when required. The software
should be modular to be able to add or remove additional components as required and provide
administrator users to the SMC. The Monitoring Software must be accessed by designated officer by
SMC over internet & also all to be integrated at SMC Centre.

Bin Levelling System and its automated Specification
software

Sensor Type Ultrasonic
GPRS over GSM (Quad band — 850/900/1800

Signal distribution technology MHz) with internal SIM Card. No user
accounts required.

Accuracy of volume indication +/-5%

Operating Parameter Range -30°C to +70°C

Housing Plastic — IP66 Weather proof, non-corrosive
PA66
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Power Management

3.6V C Cell Lithium Thionly Chloride 6.5Ahr
capacity Replacable Battery

Technology for route optimisation Google API
GIS integration Google Maps
Driver management module Mobile App

Bin Management

Configured fill-level, temperature and geo-
positioning reports, map view of bin
locations, filling graph of each monitored bin,
app feature to symbolise authorised
collection. Configured Alerts: Batter power,
fill-level drop, cell tower locations, full/lempty,
days to full.

Incident Management

Over-full alert, temperature alert, proximity to
cell tower change alert, unauthorised

emptying alert

Component 3: Crane

Knuckle boom truck mounted Crane with remote control operation to lift the Underground Bins. The
CRANE must have minimum Lifting Capacity of 1.5 Tons from approx. 6 Meter horizontal & vertical
outreach along with manual outriggers hydraulic stabilizers, including sub-frame fabrication, mounting

& installation and commissioning on compactor Truck.

Knuckle Boom truck mounted Crane with the
following specification

Palfinger/Hyva/Hiab make or similar 9.5tm crane

Max. lifting moment

9.5 mt/93.5 KNm

Max. lifting capacity

5700 kg/55.9 kN

Max. Hydraulic outreach

14.4 meters

Slewing angle

400°

Stabilizer spread

3.3 m standard and 5.6 m max.

Width folded

25m

Max. Operating pressure

315 bar

Crane should have remote control and manual overdrive so the operator can operate the crane
safely. Crane shall be securely fitted between the truck cabin and compactor body with required
reinforcements so that the truck chassis or the sub frame is not damaged or cracked in due course of
operations.

Component 4: Civil Work
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Civil/Earth work excavation in all type of soil including removing the same to the nearest low-lying
area and after refiling the surrounding gap between the concrete bunker for filling, strutting,
barricading, shuttering, safety measures, balling out of water wherever necessary as per standard
specifications.

Component 5: Compactor Truck for Collection of Municipal Solid Waste

Commissioning of Compactor Truck with company fitted PTO gear box on 16 Ton GVW Chassis
(TATA/EICHER/MAHINDRA or similar) with cabin and hydraulically controlled compactor body for
easy collection and disposal of municipal solid waste collection along with an in-built bin washing
system for regular cleaning of underground bins. The compactor body must be so fabricated that it
should be intended to fit a crane between the driver cabin and compactor body suitable for emptying
the underground bins through standard compactor din lifting device. The truck used for collection of
waste from smart bins to designated location must be new and it has been approved by SMC and
Consultant.

SPECIFICATION OF COMPACTOR TRUCK CHASSIS & BODY FOR COLLECTION OF
MUNICIPAL SOLID WASTE

Truck Chassis and Compactor with

following Body Specification Details TATA/EICHER/MAHINDRA or Similar

Truck:

Engine 6 Cylinders Inline

Loading Capacity (GVW) 16 Tonnes or above

Axles Heavy duty, Forged 1 beam, Reverse Elliot Type

Payload 10 Tonnes or above

Wheelbase 4800mm or above

Steering Power Steering 20.2:1

Cabin & Chassis YES

Emissions BSIV or as applicable at the time of supply

PTO As recommended or supplied by the truck chassis
manufacturer

Compactor Body:

Main Container Body St-52/Equivalent

Side Sheet Thickness: 3mm
Roof Sheet Thickness: 3mm

Floor Sheet Thickness: 5mm
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Refuse Ejection Barrier St-52/Equivalent of 3mm

Tailgate Floor Hardox 400/Equivalent of 5mm
Sweeping plate Hardox 400/Equivalent of 5mm

Body Volume 12-14m3

Type of operation Loading with hydraulic operation
Hydraulic Cylinders 9 double acting cylinders for all operation

including bin lift & emptying

Hydraulic Pump Gear/Vane pump (52 cc/rev)
Hydraulic Tank 60 to 80 litres
Operating Pressure of the System 165 — 175 bar
Operating Pressure of the Pump 165 — 175 bar
Max. peak pressure produced by 275 bar
pump
Hydraulic Oil Specifications ISO grade 68 AW
Leachate Collection Built in sump for collection of leachate
Hydrau_hc_: fitting, rubber and other All complete
metal fittings
Hydraulic Tank with Structure Complete
Check Valve, Central Valve and As required
Compound Valve 9
Channel size (Bottom) 4x6"
Hydraulic Oil 60 - 80 Litres
Complete Painted Body Colour as specified by the tender inviting authority
Accessories Bin Washing System
Pump Jetting pump driven by auxiliary engine
Flow Rate 15 Lpm
Pressure 96 bar
Gun Pressurewasher gun
Water Tank 1000 litre

The Tipper Truck, Body and Crane must consist of the following:

1. Truck chassis with suitable sub-frame fabrication.
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2. Knuckle Boon Truck mounted Crane with remote.
3. Compactor -
a. Main body or Container.
b. Hopper.
c. Packing Mechanism
d. Refuse Ejection Barrier
e. Hydraulic Operating System
f.  Control Station
g. Bin Washing System
h. Bin cleaning system
a) Main Body or the Container:
i.  Smooth and rounded side wall and rook design
ii.  Constructed with structural steel with solid sub frame
ii.  Compactor container body with good aesthetics look and improved features.
iv.  The body must be with combination of Ejector plate, Hopper, Sweeper, Packer and Bin
Lifters.
b) Hoppe

i. Optimised 1.6 or more m3 swept volume capacity to reduce wear & tear and fuel
consumption

i.  Full 1.9m uncluttered loading width.

ii.  Integral full height body/hopper seal fitted to prevent liquid leakage from bottom edge
and hopper sides
iv.  High wear resistant steel for hopper plate.
c) Packing Mechanism:
i.  Proven two-plate fabricated packer/sweeper design
i.  Sweeper plate manufactures using high tensile abrasion resistant steel.
iii.  Packing mechanism by dual packer cylinder and dual sweeper cylinder.
d) Hydraulic operating system:
i.  Rugged PTO mounted standard gear pump
i. Body mounted tank
iii.  Pneumatic throttle control system with push button provided in chassis cabin
iv.  Separate 2 spool hydraulic directional control valves with manual levers control for all
system function.
v.  Over centre valve on each tailgate cylinder to avoid sudden fall of tailgate with in raised
condition.
vi.  Body side mounted hopper lift cylinders
e) Bin Washing System:
i. Jet spray system to be provided to clean bins, equipment and work place.
ii. Jetting pump driven by auxillary engine to be provided spray gun
iii. Flow rate & Pressure — 15Lpm and 96 bar pressure
iv. 1000 litres water tank to be fitted in the compactor truck
f) Control Station:

i.  Compaction mechanism control station to be provided at the rear of the vehicle.
Control station must be location outside the body to enable the operator to supervise
the whole operation.

ii. External discharge control station to be provided at the front of the body for ejection
mechanism and lifting the tailgate.
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c. All other works and services ancillary or related to the full completion of the Works in

accordance with the Employer‘s requirements

1.2 The Contractor shall support and protect services that need not be diverted or pending diversion

1.3 The Contractor's responsibility for the design and build works includes the submissions to
relevant government authorities / technical departments for obtaining all necessary
clearances/approvals.

1.4 The Contractor shall co-ordinate and interfaces his works with that of all other contractors,
subcontractors, utility services, statutory authorities, etc. and achieve the completion of the Works
to the satisfaction of the Engineer

1.5 The Contractor shall verify the proposed road reserve, cadastral boundary and contract boundary
and all dimensions on Site prior to submission of Tender. The Contractor is responsible for
clarifying any discrepancy between the Drawings and actual condition on Site.

1.6 The Contractor shall make good all works including road surfaces, drains, concrete slabs,
gratings, kerbs, pavements, turfing, railing, fence, boundary wall, etc. affected or damaged during
the course of construction, to the satisfaction of the Engineer. The costs of making good all these
defects shall be borne solely by the Contractor and deemed included in his Contract Sum

1.7 All works specified shall include the provision of all labour, tools, equipment, material, traffic
control, transport and everything else necessary for the satisfactory completion of the Work by
the Contractor to the satisfaction of the Engineer.

1.8 Description of the Works involved in this Contract is given in the Specifications for the guidance
of the Contractor. The Contractor shall be solely and fully responsible for investigating and
ensuring the actual extent and nature of the Works comprised in this Contract prior to submission
of his Tender.

1.9 Construction, management and quality of the Works shall comply with the Drawings,
Specifications and Employers requirement

D. Approved / Expected Brands :-

Sr.No. ltem Recommended/Suggested Brands

1. Cement Ambuja, Ultratech,

2 White Cement J.K. White, Birla White, Nihon White

3. Steel TMT Bars Fe-500 conforming to 1S-1786:1985(reaffirmed
2004)
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Reinforcement Steel made by Primary Steel Plants like
TATA Steel, SAIL, Rastriya Ispat, Jindal, Vaizag steel.

4 Structural Steel | Reinforcement Steel made by Primary Steel Plants like
TATA Steel, SAIL, Rastriya Ispat, Jindal, Vaizag steel.

5 Waste collection | TATA/EICHER / MAHINDRA
truck
6 Crane PALFINGER SPK PK10000 or Hyva or Hiab

Notes:
The following guidelines are to be noted with regard to use of materials in the work:

a) The contractor shall produce samples of the materials for approval of the EIC. The materials of the
makes, out of the above as approved by the EIC shall be used on the work.

b) In respect of materials for which approved makes are not specified above, the make/brand will be
decided by the EIC.

c) Before bulk purchase of quantities of materials, it is the responsibility of the Contractor to get the
samples of materials approved from consultant and EIC.

d) All cost towards the testing shall be borne by the contractor.

e) For all the material of approved brands necessary testing as per IS standards shall be done by the
agency and no extra payment shall be paid for that.

F. General :-
(1)  All electrification work shall be executed through SMC/R & B license electrical contractor.

(2)  All plumbing and sanitation work shall be executed by SMC/R & B license plumber.
(3) All water proofing work shall be executed by experienced agency.

(4) PMC/TPI may be appointed for monitoring of quality of the work by SMC.
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ARTICLE 3
OBLIGATIONS OF THE CONTRACTOR

3.1. Obligations of the Contractor

3.1.1.Subject to and on the Terms, Conditions. Provisions and Representation of this Agreement, the
Contractor shall undertake the survey, investigation, design, engineering, procurement,
construction, and maintenance of the Work and observe, fulfil, comply with and perform all its
obligations set out in this Agreement or arising hereunder.

3.1.2.The Contractor shall comply with all Applicable Laws and Applicable Permits(including renewals
as required) in the performance of its obligations under this Agreement.

3.1.3.The Contractor shall discharge its obligations in accordance with Good Industry Practice and as
a reasonable and prudent person.

3.1.4.The Contractor shall remedy any and all loss or damage to work from the commencement until
the end of the Construction Period at the Contractor’s cost, save and except to the extent that
any such loss or damage shall have arisen from any default or neglect of the Surat Municipal
Corporation

3.1.5.The Contractor shall remedy any and all loss or damage to work during the Defects Liability
Period at the Contractor’'s cost to the extent that such loss or damage shall have arisen out of
the reasons specified in contract.

3.1.6.The Contractor shall remedy any and all loss or damage to work during the Maintenance Period
at the Contractor’s cost, save and except to the extent that any such loss or damage shall have
arisen on account of any default or neglect of the Surat Municipal Corporation or on account of
a Force Majeure Event.

3.1.7.The Contractor shall, at its own cost and expense, in addition to and not in derogation of its
obligations elsewhere set out in this Agreement: -

3.1.8.Ensure that the Contractor and its Sub-contractors comply with the safety and welfare
measures for labour in accordance with the Applicable Laws and Good Industry Practice; Keep,
on the Site, a copy of this Agreement, publications named in this Agreement, the Drawings,
Documents relating to the Project, and Change of Scope Orders and other communications
given under this Agreement. The Surat Municipal Corporation and its authorised personnel shall
have the right of access to all these documents at all reasonable times; Cooperate with other
contractors employed by the SMC and personnel of any public SMC; and Not interfere
unnecessarily or improperly with the convenience of the public, or the access to and use and
occupation of all roads and footpaths, irrespective of whether they are public or in the
possession of the SMC or of others.

3.1.9.The Contractor shall undertake all necessary superintendence to plan, arrange, direct, manage,
inspect and test work.

3.1.10. The Contractor shall maintain all records as per Instructions of Engineer in Charge.

3.2. Obligations relating to sub-contracts and any other agreements

3.2.1.The Contractor shall not sub contract any part or portion of the actual construction to any sub
contractor without prior permission of the SMC which shall ordinarily not withhold any
reasonable request thereof if the same is found in opinion of SMC to be
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in interest of the work.

3.2.2.In event any sub contract is approved by SMC the entire responsibility and liability as contained
in the original contract shall continue to remain unaltered and diluted and the contractor shall be
completely and fully responsible to SMC as is SMC is having no privacy of contract with the sub
contractor.

3.2.3.1t is expressly agreed that the Contractor shall, at all times, be responsible and liable for all its
obligations under this Agreement notwithstanding anything contained in the agreements with its
Sub-contractors or any other agreement that may be entered into by the Contractor, and no
default under any such agreement shall excuse the Contractor from its obligations or liability
hereunder.

3.3. Contractor’s personnel

3.3.1.The Contractor shall ensure that the personnel engaged by it or by its Sub-contractors in the
performance of its obligations under this Agreement are at all times appropriately qualified,
skilled and experienced in their respective functions inconformity with Good Industry Practice.

3.3.2.The SMC’s Engineer may, for reasons to be specified in writing, direct the Contractor to
remove any member of the Contractor’s or Sub-contractor’s personnel. Any direction issued by
the SMC’s Engineer shall specify the reasons for the removal of such person.

3.3.3.The Contractor shall on receiving such a direction from the SMC’s Engineer order for the
removal of such person or persons with immediate effect. The Contractor shall further ensure
that such persons have no further connection with work or Maintenance under this Agreement.
The Contractor shall then appoint (or cause to be appointed) are placement.

3.4. Contractor's care of work
The Contractor shall bear full risk in and take full responsibility for the care of work, and of the
Materials, goods and equipment for incorporation therein, from the Date of entry upon the site
until the date of completion, defect liability, maintenance period as specified or date of final take
over certificate whichever is the last date.

3.5. Electricity, water and other services
The Contractor shall be responsible for procuring of all power, water and other services that it
may require.
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ARTICLE 4
REPRESENTATIONS AND WARRANTIES

4.1. Representations and warranties of the Contractor
The Contractor represents and warrants to the Surat Municipal Corporation that:

a.

It is duly organised and validly existing under the laws of India, and has full power and Surat
Municipal Corporation to execute and perform its obligations under this Agreement and to
carry out the transactions contemplated hereby;

it has taken all necessary corporate and/or other actions under Applicable Laws to authorise
the execution and delivery of this Agreement and to validly exercise its rights and perform its
obligations under this Agreement;

this Agreement constitutes its legal, valid and binding obligation, enforceable against it in
accordance with the terms hereof, and its obligations under this Agreement will be legally
valid, binding and enforceable obligations against it in accordance with the terms hereof;

it is subject to the laws of India, and hereby expressly and irrevocably waives any immunity
in any jurisdiction in respect of this Agreement or matters arising there under including any
obligation, liability or responsibility hereunder;

the information furnished in the Bid and as updated on or before the date of this Agreement
is true and accurate in all respects as on the date of this Agreement;

the execution, delivery and performance of this Agreement will not conflict with, result in the
breach of, constitute a default under, or accelerate performance required by any of the terms
of its memorandum and articles of association or any Applicable Laws or any covenant,
contract, agreement, arrangement, understanding, decree or order to which it is a party or by
which it or any of its properties or assets is bound or affected;

there are no actions, suits, proceedings, or investigations pending or, to its knowledge,
threatened against it at law or in equity before any court or before any other judicial, quasi-
judicial or other ULB's, the outcome of which may result in the breach of this Agreement or
which individually or in the aggregate may result in any material impairment of its ability to
perform any of its obligations under this Agreement;

it has no knowledge of any violation or default with respect to any order, writ, injunction or
decree of any court or any legally binding order of any Government Instrumentality which
may result in any material adverse effect on its ability to perform its obligations under this
Agreement and no fact or circumstance exists which may give rise to such proceedings that
would adversely affect the performance of its obligations under this Agreement;

it has complied with Applicable Laws in all material respects and has not been subject to any
fines, penalties, injunctive relief or any other civil or criminal liabilities which in the aggregate
have or may have a material adverse effect on its ability to perform its obligations under this
Agreement;

no representation or warranty by it contained herein or in any other document furnished by it
to the SMC or to any Government Instrumentality in relation to Applicable Permits contains
or will contain any untrue or misleading statement of material fact or omits or will omit to state
a material fact necessary to make such representation or warranty not misleading;

no sums, in cash or kind, have been paid or will be paid, by it or on its behalf, to any person
by way of fees, commission or otherwise for securing the contract or entering into this
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Agreement or for influencing or attempting to influence any officer or employee of the SMC ,
SMC in connection therewith;

I. all information provided by the {selected bidder/ members of the Consortium}in response to
the Request for Qualification and Request for Proposals or otherwise, is to the best of its
knowledge and belief, true and accurate in all material respects; and

m. nothing contained in this Agreement shall create any contractual relationship or obligation
between the Surat Municipal Corporation and any Sub-contractors, designers, consultants or
agents of the Contractor.

Signature of Contractor 84
TCE.10196A-H-335-481 Surat Municipal Corportion



Smart City

®

e S ]

Volume | = Technical Bid
Modern Underground Waste Collection System by using Smart Bins

ARTICLE 5
PERFORMANCE SECURITY AND RETENTION MONEY

5.1. Performance Security

5.1.1.The Contractor shall for the performance of obligations hereunder during the Construction
Period shall provide to Surat Municipal Corporation, within 15 (Fifteen) days from issuance of
work order, an irrevocable and unconditional guarantee for an amount equal to 5% (five
percent) of the Contract Price from a listed bank in the form set forth in Schedule attached (the
“Performance Security”). The such Performance Security deposit shall be valid until 60 (sixty)
days after the payment of final bill. Till such Performance Security is obtained from Surat
Municipal Corporation, the EMD will not be released and the said amount of EMD may be
forfeited if performance security is not deposited within 15 days from the date of work order. In
addition, Surat Municipal Corporation shall deduct an amount of 5 % of the amount due from
each R.A. Bill as submitted by the Contractor.

On completion of work to the satisfaction of Surat Municipal Corporation, 5% of the
performance security, out of the aforesaid 10% shall be released while, the balance 5% shall be
retained by SMC toward performance of obligations pertaining to defect liability. For release of
this balance 5% of performance security ,a condition precedent and mandatory. The balance
5% of performance security shall be released as per the clause 5.3. It is further agreed that the
contractor is obliged to have the Bank Guarantee /Guarantees revalidated at least 30 days prior
to the date of the expiry discharged by the SMC. For such revalidation SMC shall have no
obligation to remind the contractor to do so.

5.1.2.In addition as and when directed additional performance security as indicated Section V
clause 27.1 also will be required to be deposited in event of SMC demanding the same
because it finds the offer unbalanced.

5.1.3.Notwithstanding anything to the contrary contained in this Agreement, the Parties agree that in
the event of failure of the Contractor to provide the Performance Security in accordance with the
provisions and within the time specified therein or such extended period as may be provided by
the SMC, in accordance with the provisions, the SMC may encash the Bid Security and
appropriate the proceeds thereof as Damages, and thereupon all rights, privileges, claims and
entitlements of the Contractor under or arising out of this Agreement shall be deemed to have
been waived by, and to have ceased with the concurrence of the Contractor, and this
Agreement shall be deemed to have been terminated by mutual agreement of the Parties.

5.1.4.Delay Penalty - 0.065 % per day.

5.2. Extension of Performance Security
The Contractor may initially provide the Performance Security for a period of 2 (two)years;
provided that it shall procure the extension of the validity of the Performance Security, as
necessary, at least 1 (one) month prior to the date of expiry thereof.

5.3. Release of Performance Security
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Initial performance guarantee will be released as below

> After completion of project within 60 days from the date of the final bill payment - 5 %
Remaining performance guarantee will be released as below during defect liability period

> After 3 years of completion - 2.5 %

> After 5 years of completion - 2.5 %

provided that there is no defect detected or rectified /complied as per the direction given by
E.I.C,within the said periods.

However, after the total completion of work & after payment of final bill, the contractor may
convert the same to FDR of any Nationalized Bank at Surat in favor of Municipal Commissioner,
Surat, for 3 years. Provided the contractor shall have to pay additional stamp duty of Rs. 4.25%
of F.D.R.

The SMC shall return the 5% Performance Security as per above break up to the Contractor
within60 (sixty) days of the date of the expiry of the Maintenance Period or the Defects Liability
Period under this Agreement. Notwithstanding the aforesaid, the Parties agree that the SMC
shall not be obliged to release the Performance Security until all Defects identified during the
Defects Liability Period have been rectified. SMC shall have no liability in event of any delay
caused in release/ return of the performance security on any ground what so ever.

5.4. Retention Money

5.4.1.From every payment for Works due to the Contractor in accordance with the provisions, the
SMC shall deduct 7% (seven per cent) thereof as guarantee money for performance of the
obligations of the Contractor during the Construction Period.

5.4.2.Upon occurrence of a Contractor's Default, the Surat Municipal Corporation shall, without
prejudice to its other rights and remedies hereunder or in law, be entitled to appropriate the
relevant amounts from the Retention Money as Damages for such Contractor’s Default.

5.4.3.The Contractor may, upon furnishing an irrevocable and unconditional bank guarantee valid for
2 years and to be extended from time to time as per direction of SMC substantially in the form
provided , require the SMC to refund the Retention Money deducted by the SMC under the
provisions. The refund hereunder shall be made in tranches of not less than 1% (one per cent)
of the Contract Price.

5.4.4.The Retention money will released with payment of Final Bill.
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ARTICLE 6
RIGHT OF WAY

6.1. The Site
The site of the Work (the “Site”) shall comprise the site described in contract in respect of which
the Right of Way shall be provided by the Surat Municipal Corporation to the Contractor.

6.2. Special/temporary Right of Way
The Contractor shall bear all costs and charges for any special or temporary right of way required
by it in connection with access to the Site. The Contractor shall obtain at its cost such facilities on
or outside the Site as may be required by it for the purposes of the Work and the performance of
its obligations under this Agreement.

6.3. Access to the Employer and his Engineer

6.3.1 The Right of Way given to the Contractor hereunder shall always be subject to the right of
access of the SMC and the SMC’s Engineer and their employees and agents for inspection,
viewing and exercise of their rights and performance of their obligations under this Agreement.

6.3.2 The Contractor shall ensure, subject to all relevant safety procedures, that the SMC has un-
restricted access to the Site during any emergency situation, as decided by the SMC ‘s
Engineer.

6.4. Geological and archaeological finds

It is expressly agreed that mining, geological or archaeological rights do not form part of this
Agreement with the Contractor for work, and the Contractor hereby acknowledges that it shall not
have any mining rights or interest in the underlying minerals, fossils, antiquities, structures or
other remnants or things either of particular geological or archaeological interest and that such
rights, interest and property on or under the Site shall vest in and belong to the Surat Municipal
Corporation or the concerned Government Instrumentality. The Contractor shall take all
reasonable precautions to prevent its workmen or any other person from removing or damaging
such interest or property and shall inform the Surat Municipal Corporation forthwith of the
discovery thereof and comply with such instructions as the concerned Government
Instrumentality may reasonably give for the removal of such property. For the avoidance of doubt,
it is agreed that any reasonable expenses incurred by the Contractor hereunder shall be
reimbursed by the Surat Municipal Corporation. It is also agreed that the Surat Municipal
Corporation shall procure that the instructions hereunder are issued by the concerned
Government Instrumentality within a reasonable period.

Signature of Contractor 87
TCE.10196A-H-335-481 Surat Municipal Corportion



Smart City

I

e S ]

Volume | — Technical Bid

Modern Underground Waste Collection System by using Smart Bins

ARTICLE 7
UTILITIES AND TREES
7.1. Existing utilities and roads

7.2.

7.3.

Notwithstanding anything to the contrary contained herein, the Contractor shall ensure that the
respective entities owning the existing roads, right of way, level crossings, structures, or utilities
on, under or above the Site are enabled by it to keep them in continuous satisfactory use, if
necessary, by providing suitable temporary diversions with the Surat Municipal Corporation of
the controlling body of that road, right of way or utility.

Shifting of obstructing utilities

The Contractor shall, in accordance with Applicable Laws cause shifting of utility (including
electric lines, water pipes and telephone cables) to an approved location or alignment.
Contractor shall not be paid separately for the same.

Felling of trees

The SMC shall assist the Contractor in obtaining the Applicable Permits for felling of trees to be
identified by the SMC for this purpose if and only if such trees cause a Material Adverse Effect
on the construction or maintenance of the Work. The cost of such felling shall be borne by the
contractor. The Parties hereto agree that the felled trees shall be deemed to be owned by the and
shall be disposed in such manner and subject to such conditions as the SMC may in its sole
discretion deem appropriate. For the avoidance of doubt, the Parties agree that if any felling of
trees hereunder is in a forest area, the Applicable Permit thereof shall be procured by the SMC
within the time specified in the Agreement.
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8.1. General Design Obligations

8.1.1.The Contractor shall carry out, and be responsible for, the design of work. Design shall be
prepared by qualified designers who are Engineer or other professionals who comply with the
criteria (if any) stated in the Bidding Data. Unless otherwise stated in the Contract, the
Contractor shall submit to the Engineer for consent the name and particulars of each proposed
designer and design Consultant.

8.1.2.The Contractor warrants that he, his design consultant have the experience and capability
necessary for the design. The Contractor undertakes that the designers shall be available to
attend discussions with the Engineer’'s Representative at all reasonable times, until the expiry
date of the relevant Defects Notification Period.

8.1.3.Contractor shall submit detailed calculations, Drawings & designs for review of the Engineer,
Design and drawings shall be developed in conformity with the Employers requirement and
specifications and standards set out in the contract. Such design shall have to meet the
approval requirement of the designated authority of State Government and shall be responsible
for obtaining final approval from the approving authority.

8.2. Design and Drawings
Submission of Design and Drawings:

within 15 days from the Commencement Date the Contractor shall start submitting designs,
drawings, construction documents, etc., for review and approval by the Employer's
Representative.

Contractor shall prepare detail Programme for same and get it approved from Emplovyer -
Contractor shall submit all the Drawings and Design as per Schedule approved by the Employer.

e Structural drawings will be submitted by the agency as per schedule approved by
SMC. which will be got proof checked from the Structural designer/institutions appointed by
SMC / SMC. All service plans should be got approved from the concern-Government
Authority/department/consultant. It is entirely the responsibility of the contractor to get the
above designs approved and finalized within aforesaid period. Any delay on this account will
attract penaltative actions as decided by E.I.C/SMC.

e The contractor(s) shall supply 2 copies of / laminated approved structural
drawings/architectural drawings to the Engineer-in-charge for the use of the Surat Municipal
Corporation after having approved from the competent authority within 7 days from the
receipt of approval. And the contractor(s) shall supply required copies / laminated copies
approved structural drawings/architectural drawings to the PMC/TPI/Consultants.

e |In addition to above sets of drawings, contractor shall keep necessary sets of drawings
required at site for its execution as directed by the Engineer-in-charge.
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It is entirely the responsibility of the contractor to get the design approval, within aforesaid
period with liaisoning for the, water supply & drainage work, electrical work, Environment
N.O.C., with appropriate organization, not limited but includes all essential Certificates-
approvals-licences-NOC related to complete the project. Any delay on this account will
attract penalty

8.2.1.Design and Drawings shall be developed in conformity with the Specifications and Standards. In
the event, the Contractor requires any relaxation in design standards due to restricted Right of
Way in any section, the alternative design criteria for such section shall be provided for review
of the SMC’s Engineer.

8.2.2.In respect of the Contractor’s obligations with respect to the design and Drawings of work, the
following shall apply:

a.
b.

The contractor shall submit structural drawings

After submission of structural drawings. Within 15 (fifteen) days of the receipt of the
Drawings, the SMC’s shall review the same by its proof check consultant and convey its
observations if any to the Contractor with particular reference to their conformity or
otherwise with the Scope of the Project and the Specifications and Standards. The
Contractor shall not be obliged to await the observations of the SMC’s on the Drawings
submitted pursuant hereto beyond the period of 15 (fifteen) days and may begin or continue
Works at its own discretion and risk;

if the aforesaid observations of the SMC’s indicate that the Drawings are not in conformity
with the Scope of the Project or the Specifications and Standards, such Drawings shall be
revised by the Contractor in conformity with the provisions of this Agreement and
resubmitted to the SMC for review. The SMC shall give its observations, if any, within 10
(ten) days of receipt of the revised Drawings.

no review and/or observation of the SMC’s Engineer and/or its failure to review and/or
convey its observations on any Drawings shall relieve the Contractor of its obligations and
liabilities under this Agreement in any manner nor shall the SMC’s Engineer or the
Employer be liable for the same in any manner; and if errors, omissions, ambiguities,
inconsistencies, inadequacies or other Defects are found in the Drawings, they and the
construction works shall be corrected at the Contractor’s cost, notwithstanding any review;
the Contractor shall be responsible for delays in submitting the Drawing as set forth caused
by reason of delays in surveys and field investigations, and shall not be entitled to seek any
relief in that regard from the SMC ; and

the Contractor warrants that its designers, including any third parties engaged by it, shall
have the required experience and capability in accordance with Good Industry Practice and
it shall indemnify the SMC against any damage, expense, liability, loss or claim, which the
SMC might incur, sustain or be subject to arising from any breach of the Contractor’s
design responsibility and/or warranty set out in this Clause.

8.2.3.Any cost or delay in construction arising from review by the SMC’s Engineer shall be borne by
the Contractor.

8.2.4.Within 30 ( Thirty) days of the Project Completion Date, the Contractor shall furnish to the SMC
and the SMC’s Engineer a complete set of as-built Drawings, in 3 (Three) hardcopies and in
micro film form or in such other medium as may be acceptable to the SMC, reflecting work as
actually designed, engineered and constructed.
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8.2.5.Contractors clearly understand that notwithstanding all the statements above including its
responsibility in respect of designs and drawings confirming to the requirements and relevant
specifications, being checked and approved by proof checking agency as also having been
scrutinized by Surat Municipal Corporation, it is responsibility of the contractors that the final
approval before commencement of execution shall have to be based on the drawings and
design cleared and approved by the concerned authority of Government of Gujarat. All Designs
and drawings shall be furnished to SMC in 5 copies.

8.3. Design Error

8.3.1.If errors, omissions, ambiguities, inconsistencies, inadequacies or other defects are found in the
Contractor’s documents, they and work shall be corrected at the Contractor’'s cost,
notwithstanding any consent or approval under this Clause.

8.4. Intellectual property rights
8.4.1.The intellectual property rights in respect of drawings, designs and all that is relevant to the
concept of rights shall be vested in SMC.

8.5. Construction of the Work

8.5.1.The Contractor shall construct the works as specified, and in conformity with the Specifications
and Standards set forth in the contract. The Contractor shall be responsible for the correct
positioning of all parts of work, and shall rectify any error in the positions, levels, dimensions or
alignment of work. and the Contractor agrees and undertakes that the construction shall be
completed on or before the scheduled Completion Date, including any extension thereof.

8.5.2.The total price of the works shall be the price as indicated in the offer acceptance letter unless
the same is modified or changed by Surat Municipal Corporation in view of any modification or
change brought about after final approval of drawing, design and scheme of the work. It is
clearly understood that the price quoted is the total per unit D.U price for the entire scope of the
work as agreed.

8.6. Construction Programme

The contractor shall submit a detailed programme within 15 days after receiving the letter of
acceptance. Whenever necessary contractor shall also submit a revised programme indicating
how he plans to catch up with the slippages. Each programme shall include the order in which he
intends to carry out the work including the anticipated timing of each stage of design,
procurement, deployment of resources and quantities involved. The programme will be projected
as Bar Chart / CPM — Network presentation. Contractor shall promptly give notice of probable
future events or circumstance which may adversely affect the work. The programme should
include deployment of financial resources commensurate with the work planned each month. If at
any time actual progress is too slow to achieve target programme and/or progress has fallen
behind the current programme then the engineer may instruct the contractor to submit revised
programme with plan to mitigate time.

8.7. Extension of time for completion

8.7.1.The work shall have to be completed within originally stipulated period as indicated in the
contract. Time is essence of contract and failure to adhere to the time of completion shall attract
liability for the contractor to pay Liquidated Damages as specified separately. However it has
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been agreed between the parties that in event of any variation or change taking place affecting
the time of completion, time adjustment shall be made by Surat Municipal Corporation for which
no additional cost will be payable. Such time extension shall ordinarily be for exceptionally
adverse climatic conditions, enforceable shortage in availability of materials or any delay,
impediment or prevention caused by or attributable to the SMC.

8.7.2.If contractor considered himself to be entitled to an extension of time for completion, the
contractor shall give engineer a notice within 7 days from the cause justifying such extension
indicating the period justified. The engineer of SMC shall evaluate the Time Impact and make
an adjustment in time for completion. Such extension, it is reiterated shall not be associated with
any compensation or claim for delay being pressed by the contractor.

8.8. Liquidated Damage/Delay Damages

If contractors fails to comply with time for completion the contractor being given notice to make
good the time fails to do so to the satisfaction of engineer he shall be liable to pay LD/Delay
Damages for the default. The Delay Damages shall be the sum stated in Bidding data which shall
be payable for delay for each day that is caused incompletion. The total amount of such delay
damages shall not exceed the amount named in the contract. It is agreed between the parties
that the amount so named and the limit so fixed as compensation is the true and correct
estimated damage caused to Surat Municipal Corporation resulting from extension of time and
which otherwise is not subject to any arithmetic computation. These damages shall not release
the contractor from its obligation to complete the job or from any duties or responsibilities which
he may have under the contract.
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9.1. Quality of Materials and workmanship
The Contractor shall ensure that the Construction, Materials and workmanship are in accordance
with the requirements specified in this Agreement, Specifications and Standards and Good
Industry Practice.

9.2. Quality control system

9.2.1.The Contractor shall establish a quality control mechanism to ensure compliance with the
provisions of this Agreement (the “Quality Assurance Plan” or “QAP”).

9.2.2.The Contractor shall, within 30 (thirty) days of the commencement Date, submits to the SMC’s

Engineer its Quality Assurance Plan which shall include the following:

(a) organisation, duties and responsibilities, procedures, inspections and documentation;

(b) quality control mechanism including sampling and testing of Materials, test frequencies,
standards, acceptance criteria, testing facilities, reporting, recording and interpretation of
test results, approvals, check list for site activities, and proforma for testing and calibration
in accordance with Good Industry Practice; and

(c) Internal quality audit system.

The SMC’s Engineer shall convey its comments to the Contractor within period of 21
(twenty-one) days stating the modifications, if any, required, and the Contractor shall
incorporate those in the QAP to the extent required for conforming with the provisions in the

contract.
9.2.3.The Contractor shall procure all documents, apparatus and instruments, fuel, consumables,
water, electricity, labour, Materials, samples, and qualified personnel as are necessary for
examining and testing the Project Assets and workmanship in accordance with the Quality

Assurance Plan.

9.2.4.The cost of testing of Construction, Materials and workmanship shall be borne by the
Contractor.

9.3. Methodology

9.3.1.The Contractor shall, at least 15 (fifteen) days prior to the commencement of the construction,
submit to the SMC’s Engineer for review the methodology proposed to be adopted for executing
work, giving details of equipment to be deployed, traffic management and measures for
ensuring safety. The SMC’s Engineer shall complete the review and convey its comments to the
Contractor within a period of 10 (ten) days from the date of receipt of the proposed methodology
from the Contractor.

9.4. Inspection and technical audit by the SMC

9.4.1.The SMC or any representative authorized by the SMC in this behalf may inspect and review
the progress and quality of the construction of Work and issue appropriate directions to the
SMC’s Engineer and the Contractor for taking remedial action in the event work are not in
accordance with the provisions of this Agreement.

9.5. External technical audit
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9.5.1.At any time during construction, the SMC may appoint an external technical auditor to conduct
an audit of the quality of work. The findings of the audit, to the extent accepted by the SMC shall
be notified to the Contractor and the SMC’s Engineer for taking remedial action in accordance
with this Agreement. The Contractor shall provide all assistance as may be required by the
auditor in the conduct of its audit hereunder. Notwithstanding anything contained in the contract,
the external technical audit shall not affect any obligations of the Contractor or the SMC’s
Engineer under this Agreement.

9.6. Inspection of construction records
9.6.1.The SMC shall have the right to inspect the records of the Contractor relating to work.

9.7. Monthly progress reports

9.7.1.During the Construction Period, the Contractor shall, no later than 10 (ten) days after the close
of each month, furnish to the SMC a monthly report on progress of work in the format approved
by SMC's engineer and shall promptly give such other relevant information as may be required
by the SMC's Engineer.

9.8. Inspection
9.8.1.The SMC's Engineer and its authorized representative shall at all reasonable times:
(a) have full access to all parts of the Site and to all places from which natural Materials are being
obtained for use in work; and
(b) during production, manufacture and construction at the Site and at the place of production, be
entitled to examine, inspect, measure and test the Materials and workmanship, and to check
the progress of manufacture of Materials.
9.8.2.The Contractor shall give the SMC's Engineer and its authorized agents access, facilities and
safety equipment for carrying out their obligations under this Agreement.
9.8.3.The Contractor shall submit a monthly inspection report (the “Inspection Report”) to the SMC
and the Contractor bringing out the results of inspections and there medial action taken by the
Contractor in respect of Defects or deficiencies. For the avoidance of doubt, such inspection or
submission of Inspection Report by the Contractor shall not relieve or absolve the Contractor of
its obligations and liabilities under this Agreement in any manner whatsoever.

9.9. Samples
9.9.1.The Contractor shall submit the following samples of Materials and relevant information to the
SMC's Engineer for pre-construction review:
(a) manufacturer's test reports and standard samples of manufactured Materials; and
(b) samples of such other Materials as the SMC's Engineer may require.

9.10. Tests

9.10.1. For determining that work conform to the Specifications and Standards, the SMC's
Engineer shall require the Contractor to carry out or cause to be carried out tests, at such time
and frequency and in such manner as specified in this Agreement, and in accordance with Good
Industry Practice for quality assurance.

9.10.2. In the event that results of any tests conducted establish any Defects or deficiencies in
work, the Contractor shall carry out remedial measures and furnish a report to the in this behalf.
The SMC's Engineer shall require the Contractor to carry out or cause to be carried out tests to
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determine that such remedial measures have brought work into compliance with the

Specifications and Standards, and the procedure shall be repeated until such Works conform to
the Specifications and Standards.

9.10.3. All expenditure including travel, lodging boarding of SMC Engineers and/or its

representatives shall be borne by the contractor.

Testing of materials:
When required by the Engineer-in-charge the contractor(s) shall supply for the purpose of
testing samples of all materials proposed to be used in the works. Samples submitted either
to govern bulk supplies or required for testing before use shall be in suitable packages to
contain them and shall be provided free of charge by the contractor. The cost of testing
shall be borne by the contractor even if the result of the sample confirm or do not confirm to
the relevant BIS code and specifications.

.  The test certificates regarding its property including indication of its Thermo-
Mechanically treated must accompany every lot and shall be submitted to Surat
Municipal Corporation before utilizing the same. Unless and until such certificate is
submitted, the steel procure at site will not be allowed to be used.

II.  All expenditure required to be incurred for taking the samples conveyance, packing
shall be borne by the contactor himself.

lll.  The failed material shall be removed from the site by the contractor at his own cost
within a week time of written order of the Engineer-in-charge.

9.11. ACTION AND COMPENSATION IN CASE OF BAD WORKMANSHIP :

If it shall appear to the Engineer-in-charge that any work has been executed with materials
of inferior description, or quality or are unsound or with unsound imperfect or unskilled
workmanship or otherwise not in accordance with the contract shall, no demand in writing
from Engineer-in-charge or his authorized representative specifying the  work,
materials or articles complained of, notwithstanding that the same may have been
inadvertently passed, certified and paid for forthwith rectify or remove and reconstruct
the work, specified and in the event of failure to do so within a period to be specified by
Engineer- in-charge in his aforesaid demand, contractor shall be liable to pay compensation at
the rate of one (1) percent of the tendered cost of work for every Ten (10) days limited to a
maximum of Ten (10%) Percent of the value of work while his failure to do so continue and in
the case of any such failure the Engineer-in- charge may on expiry of the notice period
rectify and remove and re-execute the work or remove and replace with other at the risk and
cost of the Contractor. The decision of the Engineer-in- charge as to any question
arising under this clause shall be final and conclusive.

STANDARD NORMS FOR QUALITY CONTROL

Sr | Test Frequency of tests as per | Acceptance Criteria
No I.S.
1 Cement
a) | Setting time initial 50-100 T- 2 sample Not less than 30 minutes
Final 100-200 T-3 sample Not more than 600 minutes
200-300 T-4 sample
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300 - 500 T-5 sample

500- 800 T-6 sample

810- 1300 T-7sample

b) | Fineness by Sieve 1in 5 samples 90% passed from 90micron sieve
c) | Consistency One sample(Each sample | Above 30percent
as above)
d) | Compressive One sample(Each sample | 160 kg / cm2 for OPC & PPC on third
strength as above day
220 kg / cm2 for OPC & PPC on
seventh day
310 kg / cm2 for OPC & PPC on
twenty eight day
e) | Fineness test 1in 5 samples 2250 kg/Cm2 and above for OPC
through Specific FOR PPC 3000 kg/Cm2
surface
f) | Chemical Analysis 1in 5 samples Mgo less than 6 percentSO3 less
IS 4032-986 than 2.75 percent less on ignition up
to 5 percent
2 | Sand
a) | Silt Content 1sample of 10 kg/150 cu. | Up to 3 percent
mt.

b) | Fineness modulus - Do- Specification as per specified
standard. No sand of fourth zone
shall be used.

3 Kapachi - Grit for

Bituminous work
a) | Gradation 1/200 m3
b) | Flakiness index 1/200 m3 Max 30 %
c) | Impact 1/100 m3 Max 30 %
d) | Abrasion 1/100 m3 Max 35 %
e) | Bit. Extraction 100 MT - 1 0.80t0 4 %
f) | Bitumin 100 MT - 1
(penetration
test)

g) | Stripping value 50 -100 m3 one test Max. 25 %

3 Kapachi - Grit for As per IS 183-1970 standards
Building work

a) | Gradation 2 test/ Season As per relevant specifications
provision

b) | Impact 2 test / Season wearing surface overlaid surface
(1818.5-1972)30 % 45 %

c) | Abrasion 2 test/ Season 30 % 5 %

d) | Soundness 2 test / Season Loss with Loss with

4 Bricks

a) | Efflorescence 20 bricks out of Moderate
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2000

32 bricks out of
3500

50 bricks out of
50000

Water absorption

-DO-

Less than 20 Percent

c) | Compressive

strength

-DO-

Minimum average 35 Kg/cm2 &
individual result may fall below up to
20 percent

5 Cement Concrete
flooring/Mosaic
tiles
a) | Water absorption 6 tiles /2000 tiles Maximum 10 percent

) | Transverse
strength

12 tiles /2000 tiles

Wet Dry

80 Kg/cm2 120 Kg/cm2

c) | Abrasion

6 tiles /2000 tiles

Average wear shall not exceed 3.5
mm

6 | Water Chemical Once for approval
Analysis source
a) | PH " 6t08
b) | Chlorides " 2000 mg/L (PCC) & 500 mg/L for

RCC

c) | Organic (matter)

200 mg/L Max.

d) | Inorganic (matter) " 3000 mg/L Max.
e) | Sulphate (mg/L) " 500 mg/L Max.
fy | TDS " 2000 mg/L Max.
7 Cement Concrete As per IS 456-2000 Grade Specified
cubes ordinary designation | characteristic cube
and compressive strength.
controlled At 28 days N/mm2
concrete
work m3 No. of sample M10 10
1-5m3 1 M15 15
6-15m3 2 M20 20
16-30 3 M25 25
m3
31-50 4 M30 30
m3
51 m3 & 4+ one M35 35
above
add sample for each50 m3 part there | M40 40
of
ordinary and suces /60m3 Average compressive strength of each day should not be
controlled concrete each for 7 and | less than specified strengths subject to that 20%cubes per
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for road bridge 28 days further | day (i.e.) 1 per 5 may fall below specified strength up to its
that every day 85 percent
for first six days
and once in
three
days thereafter.
8 | Steel
a) | Mild steel bar 1 test /40 MT Nominal Ultimatetensile | Yield stress | Elongation
dia of Strength Kg/cm2 (in%)
bars in
mm
0-20 42 26 23
20-40 42 26 23
over 40 42 26 23
All size 495 425 145
b) | TMT bars Fe-500 Quenched and Tempered (TMT) bars of
different diameters satisfying IS : 1786, with Yield
stress > 500 N/mm2 , Tensile strength > 545 N/mm2
And elongation more than 12.00 %

c) |steel for general Gr.A Fe410 WS 410 N/mm2(All size)
structural purpose Gr.B. Fe410 WB 410 N/mm2(All size)
specification IS Gr.C. Fe410 WC 410 N/mm2(All size)
2062-1992

d) |steel wires for 8.0 140 Kg/mm2
pressurised 7.0 150 Kg/mm2
consete IS 1785 5.0 160 Kg/mm2
part-1 19 lab 4.0 175 Kg./mm2

3.0 190 Kg./mm2
85 % the minimum specific tensiled strength

9 Teakwood As per LOT

a) | Colour

b) | Hardness

c) | Density

d) | Weight

e) | Moisture cement

f) Porosity

g) | Rasin

h) | I.D. Mark

10 | All Other Material As suggested by

Consultant/EIC/
TPlas per
relevant IS code

NOTE :

(1) For Sand and Coarse aggregate two Nos. of full bag for one sample shall be supplied by
agency.
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For water test 5:00 litters of water shall be supplied by agency in plastic container for each

sources.
Sample from the lot shall be selected by authorized representative along with
representative of SMC or TPl or PMC.
Selected sample shall be handed over personally by representative of SMC. or TPl or
PMC in sealed condition with letter containing sample No. and sampling date.
Test report should be received by the department containing reference of department's
letter, sample No. sampling date and date of testing.
Tests as may be directed by Engineer in charge as shown above shall have to be Conducted
Above mentioned all the tests of the materials and others shall be carried out for in construction
of each and every different lot in External Laboratory.

LIST OF APPROVED LABORATORY

Sr.no Name Address

1 Guijarat Engineering Research | Katargam ,Surat.
Institute (GERI)

2 Unique Engineering Testing & | 216, road 6F, New Estate, Udhyog

Advisory Service nagar, Udhna, Surat, Gujarat
394210
3 Bhoomi research Centre 2/1362, "Bhumi House",

Sagrampura, Opp. Sub-Jail, Ring
Road, Surat, 395005

4 SVNIT Ichchhanath, Surat.
5 Vidyabharti  Trust  Institute  of | Umrakh Bardoli, Surat, Gujarat
Technology and Research Centre 394345

Note : During course of the execution if any other laboratory is approved by SMC, the contractor

can send the material in that laboratory also. The frequency for testing of samples (in
either of the laboratories) shall be decided by SMC/E.I.C.

9.12. Examination of work before covering up

In respect of the work which the SMC's Engineer is entitled to examine, inspect, measure
and/or test before it is covered up or put out of view or any part of the work is placed thereon,
the Contractor shall give notice to the SMC's Engineer whenever any such work is ready and
before it is covered up. The SMC's Engineer shall then either carry out the examination,
inspection or testing without unreasonable delay or promptly give notice to the Contractor that
the SMC's Engineer does not require to do so. Provided, however, that if any work is of a
continuous nature where it is not possible or prudent to keep it uncovered or incomplete, the
Contractor shall notify the schedule of carrying out such work to give sufficient opportunity, not
being less than 3(three) business days’ notice, to the SMC's Engineer to conduct its inspection,
measurement or test while the work is continuing. Provided further that in the event the
Contractor receives no response from the SMC's Engineer within a period of 3 (three)business
days from the date on which the Contractor's notice hereunder is delivered to the SMC's
Engineer, the Contractor shall be entitled to assume that the SMC's Engineer would not
undertake the said inspection.
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9.13. Rejection

9.13.1. If, as a result of an examination, inspection, measurement or testing, any Plant, Materials,
design or workmanship is found to be defective or otherwise not in accordance with the
provisions of this Agreement, the SMC's Engineer shall reject the Plant, Materials, design or
workmanship by giving notice to the Contractor, with reasons. The Contractor shall then
promptly make good the Defect and ensure that the replaced item complies with the
requirements of this Agreement.

9.13.2. If the SMC's Engineer requires the Plant, Materials, design or workmanship to be
retested, the tests shall be repeated under the same terms and conditions, as applicable in each
case. If the rejection and retesting cause the SMC to incur any additional costs, such cost shall
be recoverable by the SMC's from the Contractor; and may be deducted by the SMC from
any monies due to be paid to the Contractor.

9.14. Remedial work

9.14.1. Notwithstanding any previous test or certification, the SMC's Engineer may instruct the
Contractor to:

(a) remove from the Site and replace any Plant or Materials which are not in accordance with
the provisions of this Agreement;

(b) remove and re-execute any work which is not in accordance with the provisions of this
Agreement and the Specification and Standards; and(c) execute any work which is urgently
required for the safety of the Work, whether because of an accident, unforeseeable event or
otherwise; provided that in case of any work required on account of a Force Majeure
Event.,

9.14.2. If the Contractor fails to comply with the instructions issued by the SMC's Engineer,
within the time specified in the SMC's Engineer’s notice or as mutually agreed, the SMC's
Engineer may advise the SMC to have the work executed by another agency. The cost so
incurred by the SMC for undertaking such work shall, without prejudice to the rights of the
SMC's to recover Damages in accordance with the provisions of this Agreement, be
recoverable from the Contractor and may be deducted by the SMC's from any monies due to
be paid to the Contractor.

9.15. Quality control records and Documents
The Contractor shall hand over to the SMC’s Engineer a copy of all its quality control records
and documents before the Completion Certificate is issued.

9.16. Video recording and Photography
During the Construction Period, the Contractor shall provide to the SMC for every calendar
quarter, photographs and a video recording, which will be compiled into a 3(three)-hour compact
disc or digital video disc, as the case may be, covering the status and progress of Works in that
quarter. The video recording shall be provided to the SMC no later than 15 (fifteen) days after
the close of each quarter after the commencement date.

9.17. Suspension of unsafe Construction Works
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9.17.1. In event it's come to the notice of SMC any impending risk to the work or the personnel on

and around the project site, the SMC may by notice require the Contractor to suspend
forthwith the whole or any part of work if, in the reasonable opinion of the SMC’s Engineer,
such work threatens the safety of the Users and pedestrians.

9.17.2. The Contractor shall, pursuant to the notice under contract, suspend work or any part

thereof for such time and in such manner as may be specified by the SMC and thereupon
carry out remedial measures to secure the safety of suspended works, the Users and
pedestrians. The Contractor may by notice require the SMC’s Engineer to inspect such
remedial measures forthwith and make a report to the SMC recommending whether or not
the suspension hereunder may be revoked. Upon receiving the recommendations of the
SMC’s Engineer, the SMC shall either revoke such suspension or instruct the Contractor to
carry out such other and further remedial measures as may be necessary in the reasonable
opinion of the SMC, shall be repeated until the suspension hereunder is revoked.

9.17.3.  All costs incurred for maintaining and protecting work or part thereof during the period of

suspension shall be borne by the Contractor; provided that if the suspension has occurred
as a result of any breach of this Agreement by the SMC, the Costs shall be borne by the
SMC. However cost for maintaining and protecting the work for first30 days, in any event
shall be borne by Contractor irrespective of SMC bringing about the suspension for its own
convenience. The quantum of cost for maintenance and protection of the work when
payable to the contractor shall be subject to approval of SMC engineer.

9.17.4. If suspension of Works is for reasons not attributable to the Contractor, the SMC’s

9.18.

9.19.

9.20.

Engineer shall determine any Time Extension to which the Contractor is reasonably
entitled.

Setting of site Laboratories:

The contractor shall install testing equipment at site. The contractor shall ensure and certify the
calibration of the equipment so installed and shall maintain the same in working order
throughout the period of construction. The contractor shall also provide necessary trained staff
for carrying out such tests for using such equipment. The tests shall be carried out under the
supervision of the Engineer-in-charge/PMC/TPI.

Instructions for Composite Contract:
It will be obligatory on the part of the Bidder to sign the tender documents for all the
components. (The schedule of quantities, conditions and specials conditions etc.).

In case of breakage of any existing service lines, it shall be immediately attended by the
contractor failing which SMC has full liberty to get work done at the cost and risk of the
contractor over and above repairing charges, penalty as decided by the Engineer in charge shall
be imposed and deducted from Bill of the contractor.

Condition for Cement:

9.20.1. Cement required for the work shall be procured by the contractor. The contractor shall

procure, only Ordinary Portland Cement (conforming to 1S:8112). This procurement shall be
from reputed manufacturers of cement having a production capacity of one million tons per
annum or more as approved by Ministry of Industry, Government of India and holding license
to use IS certification make for their product whose name shall be got approved from
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9.20.4.

9.20.5.

9.20.6.

9.20.7.

Modern Underground Waste Collection System by using Smart Bins
Engineer-in-charge. Supply of cement shall be taken in 50 Kg. bags bearing manufacturer’s

name or his registered trademark, if any and grade and type of cement as well as IS
marking.

The account of daily receipt and issue of cement shall be maintained in a register in the
prescribed Performa and signed daily by the contractor or his authorized agent in token of its
correctness.

Samples of cement arranged by the contractor shall be taken by the Engineer-in-charge and
got tested in accordance with provisions of relevant BIS Code. In case test results indicate
that the cement arranged by the contractor does not conform to the relevant BIS codes the
same shall stand rejected and shall be removed from the site by the contractor at his own
cost within a week’s time of written order from the Engineer-in-charge.

The contractor shall supply free of charge the cement required for testing. The cost of testing
charges shall be borne by the contractor.

The actual issue and consumption of cement on work shall be regulated and proper accounts
maintained.

For non-scheduled items, the decision of the Executive Engineer regarding theoretical
quantity of cement which should have been actually used shall be final and binding on the
contractor.

Cement brought to site and remaining unused after completion of work shall not be removed
from site without written permission of the Engineer-in-charge.

9.21. Condition for Steel:
a. The contractor shall procure steel reinforcement of Thermo Mechanically Treated TMT/CRS

Bars Fe-500 conforming to 1S-1786:1985(reaffirmed 2004). The contractor shall have to
submit documentary proof to the satisfaction of the Engineer-in-charge of having procured
the steel reinforcement. The contractor shall have to obtain and furnish test certificates to
the Engineer-in-charge and get tested in accordance with provision of relevant
specifications. In case, test results indicate that the steel arranged by the contractor does
not confirm to the specifications, the same shall stand rejected and shall be removed from
the site of work by the contractor at his own cost within 7 days of written order from the
Engineer-in-charge to do so.

b. The steel reinforcement bars shall be brought to the site in bulk supply of 10 tons or more
or as directed by the Engineer-in-charge.

c. The steel reinforcement shall be stored by the contractor at site of work in such a way as to
prevent distortion and corrosion and nothing extra shall be paid on this account. Bars of
different sizes and lengths shall be stored separately to facilitate easy counting and
checking.
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d. For checking nominal mass tensile strength, bend test, rebound test etc. specimen of
sufficient length shall be cut from each size of the bar at random at frequency not less than
that specified below:-

Size of Bar. For consignment below100 | For consignment above100 Tons.
tons

Under 10Omm diabars | One sample for each | One sample for each 40tons or
25tons or part thereof. part thereof.

10mm to 16mm dia. | One sample for each 35 | One sample for each 45tons or

Bars tons or part thereof. part thereof.

Over 16mm dia bars One sample for each 45 | One sample for each 50tons or
tons or part thereof. part thereof.

The contractor shall supply free of charge the steel required for testing. The cost of tests shall
be borne by the contractor.

e. Steel brought to site and steel remaining unused shall not be removed from site without the
written permission of Engineer-in-charge.

f. Every care should be taken to avoid mixing different types of grades of bars in the same
structural members as main reinforcement to satisfy relevant latest IS Codes. In case of
buildings wherever the situation necessitates the changeover shall be made only from
anyone level onwards. In case of foundation, all foundation elements (footing and grade
beams)shall have the same kind of steel. In case of columns all structural elements up to
the level of change where the changeover is taking place should have the same kind of
steel as those in columns,

g. The reinforcing steel brought to site of work, shall be stored on brick / timber platform
0f30/40cm. height. Nothing extra shall be paid on this account

h. During the execution of work contractor should maintained BAR BENDING SCHEDULE
(BBS).

9.22. Condition for water:

a. The contractor shall make his own arrangement for providing water for construction and
drinking purpose. Contactor shall get the water tested from any approved laboratory of
SMC as per direction of Engineer-in-Charge at regular interval All expenses towards
collection of samples, packing, transportation and testing charges etc. shall be borne by the
contractors.

b. The contractor shall arrange at his own cost and nothing extra shall be paid to the contactor
on this account. The water shall be got tested at SMC / laboratory.

c. Inthe event of any difference of opinion among site representatives in carrying out the item
of work in accordance with the agreement the Engineer-in-charge shall decide the issue
and his decision shall be final and binding on the contactor and the contactor shall be
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bound to carry out the instruction to complete work in time. At no point of time the
contractor shall stop execution of the work on any ground whatsoever.

9.23. WORK IMPLEMENTATION :
SERVICES FOR MANAGEMENT OF PROJECT

The Services for management of project will include planning, scheduling monitoring
progress reporting, quality assurance and quality control and overall Project Management
functions. Contractor shall nominate Project Manager who will be responsible for the total
scope of work under this contract and shall respond to Surat Municipal Corporation and EIC
and/or their representative.

The Contractor is expected to execute the work services under this contract on TASK
FORCE concept with a dedicated team of specialists —Experienced persons, who will be
responsible and respond to the Project Manager. The Task Force shall be so organized as to
give effective management and control of various services to the Project Manager.

9.23.1. PROJECT PLANNING :

a) CONTRACTOR shall provide additional resources whenever the scheduling
shown on the BAR CHART/ S Curve indicates a possible delay in the
completion date. Such additional effort may require an increase in equipment
and/or personnel and / or work in excess of the normal working time. All extra
costs incurred by the CONTRACTOR in order to prevent a possible delay in the
completion date will be to CONTRACTOR's account.

b) CONTRACTOR shall notify the E.I.C. within 24 hours after any occurrence which
will adversely affect the completion date of the project. In addition, the Contractor
shall include statement of proposed remedial action for expediting these items.

C) While preparing network diagrams, monsoon period from June mid to September
mid shall be kept in view. Internal roads, drains and other civil works should be
planned such that rains do not have impact on the progress of the Work.

d) BAR CHART should be supported by resource based network for proper
planning, monitoring, and control of the project execution, keeping the overall
schedule unchanged.

e) A joint programme of execution of WORK will be prepared by the Engineer-in-
Charge and CONTRACTOR which will take into account the Time Schedule of
completion.

f) Monthly / weekly construction programme will be drawn up by Engineer-in-

Charge/CONSULTANT jointly with the CONTRACTOR based on availability of
work fronts. The CONTRACTOR shall scrupulously adhere to these Targets /
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programme by deploying adequate personnel and construction tools and tackles
and he shall also supply all materials included his scope of supply in time to
achieve the targets set out in the weekly and monthly programmes. In all matters
concerning the extent of targets set out in the weekly and monthly
programmes/targets and the degree of achievements, the decision of the
Engineer-in-Charge / CONSULTANT shall be final and binding on the
CONTRACTOR.

9.23.2. PROGRESS REPORTS DURING CONSTRUCTION

a) CONTRACTOR shall make every effort to keep the Dept. adequately informed
as to the progress of the WORK throughout the Contract period.

b) CONTRACTOR shall keep the Dept. informed well in advance of the
construction schedule so as to permit the Dept. to arrange for requisite
inspection to be carried out in such a manner as to minimize interference with
the progress of WORK. It is imperative that close co-ordination be maintained
with the E.I.C. / Dept. during all phases of Work.

C) Contractor shall give every day report on category-wise labour & equipment
deployed along with the progress of work done on previous day in the proforma
prescribed by EIC.

d) All important events shall be photographed by the contractor and to be submitted
to Dept. for records.

9.23.3. PROGRESS MEASUREMENT METHODOLOGY :

The contractor is required to submit within Two Weeks of award of work, the methodology of
progress measurement of sub ordering, manufacturing / delivery, sub-contracting and the
basis of computation of overall service / physical progress achieved. The Owner reserves the
right to modify the same in part or in full.

9.23.4. FUNCTIONAL SCHEDULES :
The contractor shall prepare detailed functional schedules in line with Bar-Diagram for function
monitoring and control and submit scheduled progress curves for each function viz. Ordering,
delivery and construction.

9.23.5. PROGRESS REVIEW MEETING :

The contractor shall present the program and status at various review meeting as & when
required.
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(A) Review Meetings

Level of Participation Contractor,  Engineer-in-Charge, = PMC/TPI,
Consultants
Agenda a) Weekly Program V/S actual achieved in the

post week & program for next week.
b) Remedial action and hold up analysis.
c¢) Client query / Approval / Site Officer.

(B) Monthly Review Meeting

Level of Participation Senior Officers of Dept. / Consultant &
Contractors, Engineer-in Charge, PMC/TPI,
Consultants
Agenda a) Progress Status / Statistics.
b) Completion Outlook.
¢) Major Hold Ups / Slippage’s.
d) Assistance Required.
e) Critical Issues.

Client Query / Approval.
Venue / Site Office or as decided by EIC.

PROGRESS REPORTING.

The contractor shall submit the following progress reports on a regular basis for SMC’s
information:

i)  Monthly Progress Report.
This report shall be submitted on a monthly basis within 5(five) calendar days from cut-
off date, as agreed upon covering overall scenario of the project. The report shall

include, but not limited to the following:

- Executive Summary — Summary of major events / activities, completed during
the period being reported.

- Schedule versus actual percentage progress and progress curves for Sub-
ordering, Sub-Contracting, Constructing and Overall Project.

- Area of concern / problem / hold-ups, impacts and action plans.

- Activities executed, achievements during the month and targets for the
following months.

- Analysis of critical activities and impact on overall completion.
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Chronological achievement of key events indicating scheduled and actual

occurrence dates.

Annexures giving status summary for drawings, MRs, equipment and materials
delivery, Sub-contracting and construction. ( Typical formats are enclosed
herewith for contractor’s reference)

Resources deployment status against planned.

Change order status.

Construction photographs.

i)  Weekly Reports.

This report will be prepared for Division Office and Construction site in summarized
fashion and submitted on every Tuesday taking status as of Sunday by the contractor
on weekly basis and will cover following items :

Activities completed (Sub-contracting, Construction etc.)\
Resource deployed — men and machines.

Quantities and Productivity achieved in Key area of work.
Programme of work for the next week.

Record of Man days lost, with the reasons.

Constraints.

The report / information may be transmitted preferably through Fax/mail.

i) Daily Progress report.

Important activities for the day at site.

Receipt of major Equipment / Materials received at site.

REQUIREMENT OF COPIES FOR SUBMISSION OF SCHEDULES & REPORTS.

Sr.No. Name of Document No. of Copies.
1. Overall Project Schedule 3
2. Detailed Activity Network 3
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3. Functional Schedules

4, Construction Network

5. Monthly Progress Reports
6 Weekly Progress Report
7 Daily Bulletin

W wWwww

Various typical formats for planning and reporting various activities of the Project are enclosed
as Annexure. The format can be changed as per requirement of SMC.
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JOBNO. : MONTHLY PROGRAMME PROGRAM FOR THE LAST MONTH :
PROJECT NAME : ACHIEVED IN THE LAST MONTH :
LOI DATE : CUMMULATIVE SCHEDULE :
START DATE : CUMMULATIVE ACTUAL :
CONT. COM. DATE : WORK FRONT AVAILABLE :
ANT. COM. DATE SCH. FOR THE MONTH :
PROGRAMME FOR THE MONTH :
SN [ ACTIVITY UNI | ESTIMATE | REVISE | WID. | QTY QTY. | CUMM [ WOR [QTY WEEK WISE PROGRAMME | CONSTRAIN
O | DESCRIPTION T |D D VALU | PLANNE | ACHD. | .. K PLANNE | 11- | 19- | 27- | 04- | TS
QUANTITY | QUANTI | E. D INLAST | QTY | FRON | D 181161 03| 10
TY INLAST | MONTH | ACHD | T IN THIS
MONTH MONTH
S
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JOB NO.

LOI DATE

START DATE

CONT. COM. DATE :

ANT. COM. DATE

WEEKLY PROGRESS REPORT

DESCIPLINE :
WEEKLY PROGRESS : FROM TO
WEEKLY PROGRESS : FROM TO

PROGRAM FOR THE
WEEK:

ACHIEVED DURING WEEK
CUMM. SCH. PROGRESS :
CUMM. ACT. PROGRESS :

PROGRAM FOR NEXT
WEEK :

ACTIVITY DESCRIPTION

UNI

PROGRA | ACHIEV

ESTIMATE | REVISED CUMM.
WTD. M ED

D QUANTIT QUANTIT

QUANTITY | v VALUE. | FORTHE | DURING v

WEEK WEEK

WTD.VALU
E
ACHIEVED

::’AROGRA HOLD.

WORK | oo UPS/

FRONT |\ Zir SEMARK
WEEK '
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DAILY PROGRESS REPORT

SKILLED LABOUR STRENGTH :

Today |1. MASON |2. CARPENT | 3. FITTER 4. ELECTRICIA | 5. PLUMBER |6. WELDER
ER N
7.GETTYM | 8.0PERATO
AN R
2 UNSKILLED LABOUR STRENGTH:
9. LABOUR | 10. LABOUR 11. 12. FITTER'S | 13. WIREMAN 14.
(M/C) (F/C) CARPENTER ‘S HELPER OTHERS
HELPER
Today
3 EQUIPMENT IN OPERATION STATUS WORKING / NOT WORKING
a) CONCRETE BETCHING PLANT
b) CONCRETE MIXER
c) VIBRATOR
d) HOIST
e) J.C.B.
fy) TRACTORS
g) DIGITAL WEIGH BATCHER MACHINE
h) WELDING MACHINE
i) PUMP
4 MATERIAL STATUS
a) Cement b) Steel |c) Bricks |d) Fine Aggregate | e) Coarse f) Shuttering
Aggregate
Today
This
Month
Upto
Date
5 ACTIVITIES IN PROGRESS
SR. NAME OF WORK LOCATION APPROX.QTY. WHETHER AS TARGETED
NO. EXECUTED MORE / LESS
6 REMARKS
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Project Manager Const. Manager
(Contractor) (Consultant)

9.24. QUALITY CONTROL, TESTS AND INSPECTION

9.24.1 The CONTRACTOR shall carry out the various tests as enumerated in the
technical specifications of the Contract and the technical documents that will be
furnished to him during the performance of the work and no separate payment
shall be made unless otherwise specified in schedule of Prices.

9.24.2 All the tests either on the field or at outside laboratories concerning the
execution of the work and supply of materials by the CONTRACTOR shall be
carried out by CONTRACTOR at his own cost.

9.24.3 The work is subject to inspection at all times by the Engineer-in-Charge. The
CONTRACTOR shall carry out all instructions given during inspection and shall
ensure that the work is being carried out according to the technical
specifications of the Contract, the technical documents and the relevant codes
of practice furnished to him during the performance of the work( If necessary).

9.24.4 Any work not conforming to the execution drawings, specifications or codes shall
be rejected forthwith and the CONTRACTOR shall carry out the rectifications /
replacement at his own cost.

9.24.5 All results of inspection and tests will be recorded in the inspection reports,
proforma of which will be approved by the Engineer-in-Charge. These reports
shall form part of the completion documents.

9.24.6 Inspection and acceptance of the work shall not relieve the CONTRACTOR from
any of his responsibilities under this Contract.

9.24.7 The contractor at his cost should make arrangement for the required testing
facilities such as cube testing, sieve analysis apparatus, cement testing device,
slump cone, cube moulds, weighing machines etc. at site in order to have regular
check on works, materials used etc.

9.24.8 If any tests are required to be carried out in conjunction with the work or
materials or workmanship not supplied by the contractor such tests shall be
carried out by the contractor as per instruction of EIC & cost of such costs shall
be reimbursed by the Surat Municipal Corporation

9.25. FINAL INSPECTION
After completion of all tests as per specifications, the whole work will be subject to a final
inspection to ensure that WORK has been completed as per requirement. If any defects
noticed in the work are attributable to CONTRACTOR these shall be attended by the
Signature of Contractor 112
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Modern Underground Waste Collection System by using Smart Bins

CONTRACTOR at his own cost, as and when they are brought to his notice by the Surat
Municipal Corporation. The Surat Municipal Corporation shall have the right to have these
defects rectified at the risk and cost of the CONTRACTOR, if he fails to attend to these
defects immediately.

Recovery for lesser material issued/consumed.

Quantity of cement & steel shall be calculated on the basis of quantity of cement and steel
required for different items or work as per standard consumption, with up to date overall
consumption will be checked at the time of final bill, if any material consumed is less than
standard norms, same amount shall be recovered from final bill.

Cement, Reinforcement steel and other materials:

(1) Penalty for Cement and Reinforcement steel shall be levied as below against
variation than the actual consumption:

(a) No penalty if actual total consumption is equal to or more than standard
theoretical total consumption. For over consumption of cement no extra
payment shall be made.

(b) Twice the Basic Rate of Rs. 5,200/- per MT for the variation in cement
consumption less than standard theoretical consumption.

(c) Twice the Basic Rate of Rs. 31,000/- per MT for TMT steel & 33,000/-
per MT for CRS steel for variation in steel consumption less than standard
theoretical consumption.

(2) No separate payment shall be made for any kind of wastage/excess consumption in
the materials.
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ARTICLE 10
COMPLETION CERTIFICATE

Modern Underground Waste Collection System by using Smart Bins

10.1 Provisional Certificate

10.1.1.

10.1.2.

10.1.3.

Upon completion of all Works forming part of the Work, save and except work for which
Time Extension has been granted, the SMC's Engineer shall, at the request of the
Contractor, issue a provisional certificate of completion if the Tests for and in respect of
the completed Works are successful. The Provisional Certificate shall have appended
thereto a list of outstanding items of work (the “Punch List”) that need to be completed in
accordance with the provisions of this Agreement. The Contractor undertakes to
complete the minor outstanding items of works in respect of those Sections of the Work
for which the Provisional Certificate has been issued, within a period of 30 (thirty) days of
the date of Provisional Certificate, and those parts of working respect of which Time
Extension has been granted, within the extended period thereof. For the avoidance of
doubt, the Parties agree that the Punch List shall include all Works for which Time
Extension has been granted and shall also include any minor outstanding items of work
forming part of the completed Sections if such works do not materially affect the use of
the completed Sections for their intended purpose. The Parties further agree that
Provisional Certificate shall not be issued if the completed Works cannot be safely and
reliably placed in service of the Users thereof.

If the SMC's Engineer determines that the Work or any completed part thereof does not
conform to the provisions of this Agreement and cannot be safely and reliably placed in
operation, it shall forthwith make a report in this behalf and send copies hereof to the
SMC and the Contractor and withhold issuance of the Provisional Certificate until the
Defects or deficiencies are rectified by the Contractor and Tests are successful in
accordance standard.

Notwithstanding anything to the contrary contained in contract, the SMC may, at any time
after receiving a report from the SMC's Engineer under that Clause, direct the SMC's
Engineer to issue a Provisional Certificate and such direction shall be complied forthwith.

10.2. Completion of remaining Works
All items in the Punch List shall be completed by the Contractor in accordance with the
provisions of this Agreement. For any delay in their completion other than for the reasons
solely attributable to the SMC or due to Force Majeure, the SMC's shall be entitled to
recover Damages from the Contractor in accordance with this Agreement.

10.3. Completion Certificate

10.3.1.

10.3.2.

Upon completion of all Works and on submission of completion certificate by the
contractor the SMC's Engineer shall forthwith issue to the Contractor a Completion
certificate after verification of site..

Upon receiving the Completion Certificate, the Contractor shall remove its equipment,
materials, debris and temporary works from the Site within a period of 30 (thirty) days
thereof, failing which the SMC's may remove or cause to be removed, such equipment,
materials, debris and temporary works and recover from the Contractor an amount equal
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to 120% (one hundred and twenty per cent) of the actual cost of removal incurred by the
SMC.
10.3.3 Without prejudice to the obligations of the Contractor specified, the property and
ownership of all the completed Works forming part of the Work shall vest in the SMC.

10.4. Handing over of Project:
Three months before the likely date of completion of flats in all respects, contractor shall
intimate to the Engineer-in-charge the following.
(a) The contractor(s) shall submit the break-up of cost of construction of different parts of
the project In the manner the break up as required to the E.I.C

(b) The contractors/agency shall lay the services as per approved plan by concern
department. On completion of services the contractor /agency will submit the required
number of completion plan to various authorities for handing over. The SMC also reserves
the right to withhold the amount which is likely to be payable to these agencies as
deficiency charges. The decision of the Engineer-in-charge in this regard shall be final and
binding on the contractor(s)/agency(s).

10.5. AS BUILT DRAWINGS AND DOCUMENTATION :
The as built drawings and documents shall be submitted by the contractor in 3 [Three]
sets including the drawings supplied by the contractor and the vendor designs along with
one reproducible media / tracing / soft copies & Failure of such submission within the
stipulated time limit attracts the penalty decided by E.I.C.
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10.6. MODEL FORM :

No.1 GUARANTEE BOND TO BE EXECUTED BY CONTRACTOR FOR REMOVAL OF
DEFECTS AFTER COMPLETION IN RESPECT OF WATER PROOFING WORKS.

The Agreement made this ..., day Ofciiii Two
thousand AN, . between..........c.ccoooiiiiil son of
.................................... The power of attorney holder of company (hereinafter called the
Guarantor of the one part) and the Surat Municipal Corporation (here in after called the SMC of
the other part) WHEREAS THIS Agreement is supplementary to a Contract (Hereinafter called the
Contract) dated.........cccceveieiiinne. And made between the GUARANTOR OF THE ONE part
and the SMC of the other part, whereby the Contractor, inter-alia, undertook to render the
buildings and structures in the said Contract recited completely water and leak- proof. AND
WHEREAS THE GUARANTOR agreed to give a Guarantee to the effect that the said structures
will remain water and leak- proof for Ten years to be reckoned from the date after the
Maintenance Period prescribed in the Contract.

NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him will
render the structures completely leak- proof and the minimum life of such water proofing
treatment shall be Ten years to be reckoned from the date after the maintenance period
prescribed in the Contract.

Provided that the Guarantor will not be responsible for leakage caused by earthquake or
structural defects or misuse of roof or alteration and for such purpose:

1. Misuse of roof shall mean any operation which will damage water proofing treatment, like
chopping of firewood and things of the same nature, which might cause damage to the roof;

2. Alteration shall mean construction of an additional storey or a part of the roof or construction
adjoining to existing roof whereby water proofing treatment is removed in parts;

3. The decision of the Engineer-in-charge with regard to cause of leakage shall be final. During
this period of guarantee, the Guarantor shall make good all defects and in case of any defects
being found, render the building water proof to the satisfaction of the Engineer-in-Charge at his
cost and shall commence the work for such rectification within seven days from the date of issue
of the notice from Engineer-in-Charge calling upon him to rectify the defects failing which the work
shall be got done by the Department by some other Contractor at the GUARANTOR'’S risk and
cost. The decision of the Engineer-in-Charge as to the cost, payable by the Guarantor shall be
final and binding. That if, Guarantor fails to execute the water proofing or commits breach there
under then the Guarantor will indemnify the Principal and his successors against all loss, damage,
cost, expense or otherwise which may be incurred by his by reason of any default on the part of
the GUARANTOR in performance and observance of this Supplementary Agreement. As to the
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amount of loss and/or damage and/or cost incurred by the SMC, the decision of the Engineer-in-

Charge will be final and binding on the parties.

IN WITNESS WHEREOF these presents have been executed by the Obligator and by

and for an on behalf of the, Surat Municipal Corporation on the day, month and year
first above written. SIGNED, SEALED AND DELIVERED BYOBLIGATOR IN THE PRESENCE
OF —

1)

2)

SIGNED FOR AN ON BEHALF OF THE SURAT MUNICIPAL CORPORATION BY

in the presence of -

1.

2.
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No.2 GUARANTEE BOND TO BE EXECUTED BY CONTRACTOR FOR REMOVAL OF
DEFECTS AFTER COMPLETION IN RESPECT OF ANTI TERMITE WORKS.

The Agreement made this ... day Ofiii Two
thousand AN, . between............ccoooiiiiii son of
.................................... The power of attorney holder of company (hereinafter called the
Guarantor of the one part) and the Surat Municipal Corporation (here in after called the SMC of
the other part)WHEREAS THIS Agreement is supplementary to a Contract (Hereinafter called the
Contract) dated.........cccoeveieiianne. And made between the GUARANTOR OF THE ONE part
and the SMC of the other part, whereby the Contractor, inter-alia, undertook to render the
buildings and structures in the said Contract recited completely Anti termite work.

AND WHEREAS THE GUARANTOR agreed to give a Guarantee to the effect that the said
structures will remain Anti termite proof for Ten years to be reckoned from the date after the
Maintenance Period prescribed in the Contract.

NOW THE GUARANTOR hereby guarantees that Anti termite treatment given by him will render
the structures completely Anti termite proof and the minimum life of such Anti termite treatment
shall be Ten years to be reckoned from the date after the maintenance period prescribed in the
Contract.

That if, Guarantor fails to execute the ANTI TERMITE or commits breach there under then the
Guarantor will indemnify the Principal and his successors against all loss, damage, cost, expense
or otherwise which may be incurred by his by reason of any default on the part of the
GUARANTOR in performance and observance of this Supplementary Agreement. As to the
amount of loss and/or damage and/or cost incurred by the SMC, the decision of the Engineer- in-
Charge will be final and binding on the parties.

IN WITNESS WHEREOF these presents have been executed by the Obligator and by
and for an on behalf of the Surat Municipal Corporation , on the day, month and year
first above written. SIGNED, SEALED AND DELIVERED BYOBLIGATOR IN THE PRESENCE
OF —
1) Signature of
contractor

2)

SIGNED FOR AN ON BEHALF OF THE SURAT MUNICIPAL CORPORATION BY
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in the presence of -

1.
2.

No.3 CERTIFICATE FOR COMPLETION
I/We the undersigned Mr..........c.cooeiiiiiiiinnnn.. power of attorney holder/partner of
...................................................... was awarded the work of construction of
..................................... vide work order No........................Dbo

The work was undertaken by our agency. I/We have completed this work as per scope of
work of tender with satisfactory quality and workmanship.

We assure for best services during defect liability period.

Contractor’'s Name :
Signature :

Architect’'s Name :
Signature :
License No.:

Structural engineer's Name :
Signature :
License No.:
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ARTICLE 11
CHANGE OF SCOPE

11.1. Change of Scope

11.1.1.

11.1.2.

11.1.3.

11.1.4.

The SMC may, notwithstanding anything to the contrary contained in this Agreement,
require the Contractor to make modifications/alterations to work (“Change of
Scope”)during the progress of work and before the issue of the Completion Certificate
either by giving an instruction or by requesting the Contractor to submit a proposal for
Change of Scope involving additional cost or reduction in cost and adjustment of time.
Change of Scope shall mean: any change that is brought about at the instance of SMC
after the complete drawing and design has been approved as provided in the contract.
Such change shall be limited to -

(a) change in specifications of any item of Works;

(c) any additional work, Plant, Materials or services which are not originally included in
the Scope of the Project.

If the Contractor determines at any time that a Change of Scope will, if adopted,
(i)accelerate completion, (ii) reduce the cost to the SMC of executing, maintaining or
operating the Work, (iii) improve the efficiency or value to the SMC of the completed the
Work, or (iv) otherwise be of benefit to the SMC, it shall prepare a proposal with relevant
details at its own cost. The Contractor shall submit such proposal, supported with the
relevant details and the amount of addition or reduction in the Contract Price to the SMC
to consider such Change of Scope. The SMC shall, within 15 (fifteen) days of receipt of
such proposal, either accept such Change of Scope with modifications, if any, and initiate
proceedings there for or reject the proposal and inform the Contractor of its decision. For
the avoidance of doubt, the Parties agree that the Contractor shall not undertake any
Change of Scope without the express consent of the SMC, save and except any Works
necessary for meeting any Emergency.

The Employer Surat Municipal Corporation (SMC) reserves right to decrease or
Omit any work from the Scope of Project. It is in Contractor’s obligation to execute
the work as instructed by Surat Municipal Corporation (SMC) and will not be
compensated for such decrease or omission in scope of Tendered works.

11.2. Procedure for Change of Scope

11.2.1. In the event of the SMC determining that a Change of Scope is necessary, it may direct
the SMC’s Engineer to issue to the Contractor a notice specifying in reasonable detalil
work and services contemplated thereunder (the “Change of Scope Notice”).

11.2.2. Upon receipt of a Change of Scope Notice, the Contractor shall, with due diligence,
provide to the SMC and the SMC’s Engineer such information as is necessary, together
with preliminary documentation in support of:

Signature of Contractor 120

TCE.10196A-H-335-481 Surat Municipal Corportion



Smart City

e S ]

Volume | — Technical Bid
Modern Underground Waste Collection System by using Smart Bins

(a)the impact, if any, which the Change of Scope is likely to have on the Project
Completion Schedule if work or services are required to be carried out during the
Construction Period; and

(b) the options for implementing the proposed Change of Scope and the effect, if any,
each such option would have on the costs and time thereof, including the following
details:

(i) break down of the quantities, unit rates and cost for different items of work;

(i) proposed design for the Change of Scope; and

(iii) proposed modifications, if any, to the Project Completion Schedule of the Work.
For the avoidance of doubt, the Parties expressly agree that, the Contract Price (per
DU base) shall be increased or decreased, as the case may be, on account of
Change of Scope.

11.2.3. Upon reaching an agreement, the SMC shall issue an order (the “Change of Scope
Order”) requiring the Contractor to proceed with the performance thereof. In the event
that the Parties are unable to agree, the SMC may:

(a) issue a Change of Scope Order requiring the Contractor to proceed with the
performance thereof at the rates and conditions approved by the SMC till the matter is
resolved.

11.2.4. The provisions of this Agreement, insofar as they relate to Works and Tests, shall apply
mutatis mutandis to work undertaken by the Contractor.

11.3. Payment for Change of Scope
The payment for change of scope and extra item shall be made as per the Schedule of
Rates (SOR) of the relevant year as per which the tender for SOR items are prepared plus
or minus% above/below of estimated tender cost as quoted by the Contractor and for non
SOR items the rates will be paid as per market rate or as per mutual consent.

11.4. Restrictions on Change of Scope

11.4.1. No Change of Scope shall be executed unless the SMC has issued the Change of Scope
Order save and except any Works necessary for meeting any Emergency.

11.4.2. Change made because of any default of the Contractor in the performance of its
obligations under this Agreement shall not be deemed to be Change of Scope, and shall
not result in any adjustment of the Contract Price or the Project Completion Schedule.
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ARTICLE 12
DEFECTS LIABILITY

12.1.

Defects Liability Period

12.1.1. As mentioned herein above in tender.

12.2.

12.3.

12.4.

12.5.

Remedying Defects

The Contractor shall repair or rectify all Defects and deficiencies observed by the SMC’s
Engineer during the Defects Liability Period within a period of 15 (fifteen)days from the date
of notice issued by the SMC’s Engineer in this behalf, or within such reasonable period as
may be determined by the SMC’s Engineer at the request of the Contractor, in accordance
with Good Construction Practice.

Cost of remedying Defects
For the avoidance of doubt, any repair or rectification undertaken in accordance with the
contract, including any additional testing, shall be carried out by the Contractor at its own
risk and cost, to the extent that such rectification or repair is attributable to:
(a) the design of the Project;
(b) Plant, Materials or workmanship not being in accordance with this Agreement and the
Specifications and Standards;
(c) improper maintenance during construction of the Work by the Contractor; and/or
(d)failure by the Contractor to comply with any other obligation under this Agreement.

Contractor’s failure to rectify Defects

In the event that the Contractor fails to repair or rectify such Defect or deficiency within the
period specified by the SMC’s engineer, the SMC shall be entitled to get the same repaired,
rectified or remedied at the Contractor’s cost so as to make the Work conform to the
Specifications and Standards and the provisions of this Agreement. All costs consequent
thereon shall, after due consultation with the SMC and the Contractor, be determined by the
SMC’s Engineer. The cost so determined and an amount equal to One hundred twenty
percent (120 %) of the cost as Damages shall be recoverable by the SMC from the
Contractor and may be deducted by the SMC from any monies due to the Contractor.

Contractor to search cause

12.5.1. The SMC’s Engineer may instruct the Contractor to examine the cause of any Defect in

work or part thereof before the expiry of the Defects Liability Period.

12.5.2. In the event any Defect is attributable to the Contractor, the Contractor shall rectify such

Defect within the period specified by the SMC’s Engineer, and shall bear the cost of the
examination and rectification of such Defect.

12.5.3. In the event such Defect is not attributable to the Contractor, the SMC’s Engineer shall,

after due consultation with the SMC and the Contractor, determine the costs incurred by
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the Contractor on such examination and notify the same to the Contractor, with a copy to

the SMC, and the Contractor shall be entitled to payment of such costs by the SMC’s
12.5.4. Any latent structural defects ,if noticed within the defect liability period of ten years, the
same shall be rectified at the cost of the contractor.

ARTICLE 13
SMC’s ENGINEER

13.1. Appointment of the SMC’s Engineer

13.1.1. The SMC’s shall nominate and appoint the engineer-in-charge who shall carry out the
duties as are necessary in performance of protection of interest of SMC as also may
enable parties to achieve the work as intended in terms of the contract. The engineer
shall have no authority to amend or alter the contract either on time or cost basis.

13.1.2. The appointment of the SMC’s Engineer shall be made no later than 15 (fifteen) days
from the date of this Agreement. The SMC shall notify the appointment or replacement
of the SMC’s Engineer to the Contractor.

13.1.3. The staff of the SMC’s Engineer shall include suitably qualified engineers and other
professionals who are appointed to assist the SMC’s Engineer to carry out its duties.

13.1.4. In addition to nominating SMC’s engineer, SMC shall be free to engage any agency or
individual in capacity of project management engineer/Third Party Inspection agency
who shall assist SMC engineer in fulfilling the role and duty of an engineer as required
under the contract.

13.2. Instructions of the SMC’s Engineer

13.2.1. The SMC’s Engineer may issue to the Contractor instructions for remedying any Defect.
The Contractor shall take such instructions from the SMC’s Engineer, or froman assistant
to whom appropriate authority has been delegated.

13.2.2. The instructions issued by the SMC’s Engineer shall be in writing. However, if the SMC’s
Engineer issues any oral instructions to the Contractor, it shall confirm in writing the oral
instructions within 2 (two) working days of issuing them.

13.2.3. In case the Contractor does not receive the confirmation of the oral instruction within the
time specified, the Contractor shall seek the written confirmation of the oral instructions
from the SMC’s Engineer. The Contractor shall obtain acknowledgement from the SMC’s
Engineer of the communication seeking written confirmation. In case of failure of the
SMC'’s Engineer or its delegated assistant to reply to the Contractor within 2 (two) days
of the receipt of the communication from the Contractor, the Contractor may not carry out
the instruction.
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ARTICLE 14

PAYMENTS

14.1. Contract Price
14.1.1. The Contract Price includes all duties, taxes, royalty and fees that may be levied in
accordance with the laws and regulations in force as on the Base Date on the
Contractor’s equipment, Plant, Materials and supplies acquired for the purpose of this
Agreement and on the services performed under this Agreement. Nothing in this
Agreement shall relieve the Contractor from its responsibility to pay any tax , that may be
levied in India (by any of the Government departments) on work execution OR profits

14.1.2.

14.1.3.

made by it in respect of this Agreement.

e S ]

No price escalation for change in rates of any materials will be paid /recovered by Surat

Municipal Corporation

Unless otherwise stated in this Agreement, the Contract Price covers all the Contractor’s
obligations for work under this Agreement and all things necessary for the Construction

and the remedying of any Defects in the Work.

14.1.4. All payments under this Agreement shall be made in Indian Rupees.

14.2. Interim Payment Statement for Works

S. Activity Payment (%)
No. ( against Supply
and Installation
cost)
1. On Supply & Delivery of underground bins to the client. 40% payment
Prior to commencement of work, the contractor shall get
approved, the procurement schedule from the Engineer-in-
Charge.
Quantity to be procured shall be as approved by Engineer-in-
charge. Payment against supply and delivery of bins shall be
strictly done only after approval from Engineer-in-charge
2. On completion of all Civil works and satisfactory installation 50% payment
of Bins including Bin levelling system. Payment shall be done
only after approval from Engineer-in-Charge
3. Demonstration of the operation of bins and other auxiliary 10% payment
equipment and software. Payment shall be done only after
satisfactory approval from Engineer-in-Charge

14.3. Time of payment
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The SMC shall pay to the Contractor any amount due under any payment certificate issued
by the SMC’s Engineer.
(a) payment shall be made no later than 30 (thirty) days from the date of submission of the

Interim Payment Statement by the Contractor to the SMC’s Engineer for certification
subject to, the submission being not required to be referred back to contractor for
corrections.

14.4. Final Payment Statement

14.4.1.

Within 60 (sixty) days after receiving the Completion Certificate the Contractor shall
submit to the SMC’s Engineer for consideration six copies of a Final Payment Statement
as per approved format by SMC’s engineer (the “Final Payment Statement”)for Works,
with supporting documents showing in detail, in the form prescribed by the SMC’s
Engineer:

(a)the summary of Contractor’'s interim Payment claims for Works as submitted in

accordance with contract;
(b) the amounts received from the SMC against each claim; and
(c)any further sums which the Contractor considers due to it from the SMC.

If the SMC’s Engineer disagrees with or cannot verify any part of the Final Payment
Statement, the Contractor shall submit such further information as the SMC’s Engineer
may reasonably require. The SMC’s Engineer shall deliver to the SMC.

14.5. Discharge

Upon submission of the Final Payment Statement for Works, the Contractor shall give to the
SMC'’s, with a copy to the SMC’s Engineer, a written discharge confirming that the total of
the Final Payment Statement represents full and final settlement of all monies due to the
Contractor in respect of this Agreement for all work arising out of this Agreement, except for
any monies due to either Party on account of any Defect. Provided that such discharge shall
become effective only after the payment due has been made in accordance with the Final
Payment Certificate issued.

14.6. Final Payment Certificate

14.6.1.

14.6.2.

Within 30 (thirty) days after receipt of the Final Payment Statement for Works, and the
written discharge, and there being no disputed items of claim, the SMC’s Engineer shall
deliver to the SMC, with a copy to the Contractor, a final payment certificate (the “Final
Payment Certificate”) stating the amount which, in the opinion of the SMC’s Engineer, is
finally due under this Agreement or otherwise. For the avoidance of doubt, before issuing
the Final Payment Certificate, the SMC’s Engineer shall ascertain from the SMC all
amounts previously paid by the SMC and for all sums to which the SMC’s is entitled, the
balance, if any, due from the SMC to the Contractor or from the Contractor to the SMC'’s,
as the case may be.

The SMC'’s shall, pay to the Contractor the amount which is stated as being finally due in
the Final Payment Certificate and in that event no further amount shall ever become due
and payable to the contractor in respect of this contract save and except as indicated in
the final payment certificate.
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Correction of Interim Payment Certificates
The SMC’s Engineer may by an Interim Payment Certificate make any correction or
modification in any previous Interim Payment Certificate issued by the SMC’s Engineer.

OVERPAYMENT AND UNDERPAYMENT :

Whenever any claim for the payment of a sum to the Surat Municipal Corporation
arises out of or under this Contract against the contractor the same may be deducted by
the Surat Municipal Corporation from any sum then due or which at any time thereafter
may become due to the contractor under this contract and failing that under any other
contract with the Surat Municipal Corporation or from any sum due to the contractor with
the  Surat Municipal Corporation (which may be available with  Surat Municipal
Corporation), or from his retention money, or he shall pay the claim on demand. The
Surat Municipal Corporation reserves the right to carry out post payment audit and
technical examination of the final bill including all supporting vouchers, abstracts, etc.

The Surat Municipal Corporation further reserves the right to enforce recovery of any
over payment when detected.

If as a result of such audit and technical examination any over payment is discovered in
respect of any work done by the Contractor or alleged to have been done by him
under the contract, it shall be recovered by the Surat Municipal Corporation from the
contractor by way of all the means prescribed above or if any under payment is
discovered by the Surat Municipal Corporation, any amount due to the contractor
under this contract or under payment may be adjusted against any amount then due or
which may at any time thereafter become due before payment is made to the
contractor from him to the Surat Municipal Corporation on any other contract account
whatsoever.
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ARTICLE 15

INSURANCE
15.1. Insurance for Works and Maintenance

15.1.1.

15.1.2.

15.1.3.

15.1.4.

15.1.5.

15.1.6.

The Contractor shall effect and maintain at its own cost the insurances as per the
requirements of SMC and Law.

The SMC and the Contractor shall, in accordance with its obligations as provided for in
this Agreement, be liable to bear the cost of any loss or damage that does not fall within
the scope of this contract or cannot be recovered from the insurers.

The Contractor shall, save and except as provided for in this Agreement, fully indemnify,
hold harmless and defend the SMC from and against any and all losses, damages,
costs, charges and/or claims with respect to:

(a) the death of or injury to any person; or

(b) the loss of or damage to any property (other than work);that may arise out of or in
consequence of any breach by the Contractor of this Agreement during the execution of
work or the remedying of any Defects therein.

The SMC shall fully indemnify the Contractor from and against any and all losses,
damages, costs, charges, proceedings and/or claims arising out of or with respect to

(a) the use or occupation of land or any part thereof by the SMC;

(b) the right of the SMC to execute work, or any part thereof, on, over, under, in or
through any land;

(c) the damage to property which is the unavoidable result of the execution and
completion of work, or the remedying of any Defects therein, in accordance with this
Agreement; and

Without prejudice to the obligations of the Parties the Contractor shall maintain or effect
such third party insurances as may be required under the Applicable Laws.

The Contractor shall provide to the SMC, within 30 days of the commencement Date,
evidence of professional liability insurance maintained by its Design Director and/or
consultants to cover the risk of professional negligence in the design of Works. The
professional liability coverage shall be for a sum of not less than 3% (three per cent) of
the Contract Price and shall be maintained until the end of the Defects Liability Period.

15.2. Notice to the SMC
No later than 15 (fifteen) days after the date of this Agreement, the Contractor shall by
notice furnish to the S SMC in reasonable detail, information in respect of the insurances
that it proposes to effect and maintain in accordance with contract and trade practice. Within
15 (fifteen) days of receipt of such notice, the SMC may require the Contractor to effect and
maintain such other insurances as may be necessary.

15.3. Evidence of Insurance Cover

15.3.1.

All insurances obtained by the Contractor in accordance with this contract shall be
maintained with insurers on terms consistent with Good Industry Practice. Within10 (Ten)
days from the commencement date, the Contractor shall furnish to the SMC notarised
true copies of the certificate(s) of insurance, copies of insurance policies and premium
payment receipts in respect of such insurance, and no such insurance shall be
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cancelled, modified, or allowed to expire or lapse until the expiration of at least 45(forty-

five) days after notice of such proposed cancellation, modification or nonrenewal has
been delivered by the Contractor to the SMC. The Contractor shall act in accordance
with the directions of the SMC, provided that the Contractor shall produce to the SMC the
insurance policies in force and the receipts for payment of the current premium.

15.3.2. The Contractor shall ensure the adequacy of the insurances at all times in accordance

15.4.

15.5.

15.6.

15.7.

with the provisions of this Agreement. SMC shall be entitled to stop any payment at any
time if on demand the contractors fails to satisfy SMC about all Insurance policies being
held in valid and enforceable form.

Remedy for failure to insure

If the Contractor shall fail to effect and keep in force all insurances for which it is responsible
pursuant hereto, the SMC shall have the option to either keep in force any such insurances,
and pay such premium and recover the costs thereof from the Contractor, or in the event of
computation of a Termination Payment, treat an amount equal to the Insurance Cover as
deemed to have been received by the Contractor.

Waiver of subrogation

All insurance policies in respect of the insurance obtained by the Contractor shall include a
waiver of any and all rights of subrogation or recovery of the insurers thereunder against,
inter alia, the SMC, and its assigns, successors, undertakings and their subsidiaries,
Affiliates, employees, insurers and underwriters, and of any right of the insurers to any set-
off or counterclaim or any other deduction, whether by attachment or otherwise, in respect
of any liability of any such person insured under any such policy or in any way connected
with any loss, liability or obligation covered by such policies of insurance.

Contractor’s waiver

The Contractor hereby further releases, assigns and waives any and all rights of
subrogation or recovery against, inter alia, the SMC and its assigns, undertakings and their
subsidiaries, Affiliates, employees, successors, insurers and underwriters, which the
Contractor may otherwise have or acquire in or from or in any way connected with any loss,
liability or obligation covered by policies of insurance maintained or required to be
maintained by the Contractor pursuant to this Agreement (other than third party liability
insurance policies) or because of deductible clauses in or inadequacy of limits of any such
policies of insurance.

Accident or injury to workmen

Notwithstanding anything stated in this Agreement, it is hereby expressly agreed between
the Parties that the SMC shall not be liable for or in respect of any damages or
compensation payable to any workman or other person in the employment of the Contractor
or Sub-contractor, save and except as for death or injury resulting from any act, omission or
default of the SMC, its agents or servants. The Contractor shall indemnify and keep
indemnified the SMC from and against all such claims, proceedings, damages, costs,
charges, and expenses whatsoever in respect of the above save and except for those acts,
omissions or defaults for which the SMC shall be liable.
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15.8. Insurance against accident to workmen
The Contractor shall effect and maintain during the Agreement such insurances as maybe
required to insure the Contractor’s personnel and any other persons employed by it on the
Work from and against any liability incurred. The Contractor’'s personnel/any person
employed by the Contractor shall include the Sub-contractor and its personnel.

15.9. Application of insurance proceeds
The proceeds from all insurance claims, except for life and injury, shall be applied for any
necessary repair, reconstruction, reinstatement, replacement, improvement, delivery or
installation of the Work and the provisions of this Agreement in respect of construction of
works shall apply mutatis mutandis to work undertaken out of the proceeds of insurance.

15.10. Compliance with policy conditions
Each Party hereby expressly agrees to fully indemnify the other Party from and against all
losses and claims arising from its failure to comply with conditions imposed by the insurance
policies effected in accordance with this Agreement.
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ARTICLE 16
FORCE MAJEURE
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16.1. Force Majeure

As used in this Agreement, the expression “Force Majeure” or “Force Majeure Event” shall
mean Acts of God beyond the control of human beings and those which cannot be foreseen
resulting in circumstances affecting the performance of the contract. It may also include any
Political. Social or Legal act whose consequence on the progress of the work would have
analogous effect as Acts of God rendering parties to this contract completely helpless to
amend the situation and keep the contract performing. The only remedy against the
circumstance of force majure affecting the progress shall be grant of extension of time for
performance as found reasonable in opinion of SMC and no other compensation what so
ever shall be payable or be liability of SMC.
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ARTICLE 17
SUSPENSION OF CONTRACTOR'’S RIGHTS

17.1.

17.2.

17.3.

Suspension upon Contractor Default

Upon occurrence of a Contractor Default, the SMC shall be entitled, without prejudice to its
other rights and remedies under this Agreement including its rights of Termination
hereunder, to (i) suspend carrying out of work or Maintenance or any part thereof, and (ii)
carry out such Works or Maintenance itself or authorise any other person to exercise or
perform the same on its behalf during such suspension (the “Suspension”). Suspension
hereunder shall be effective forthwith upon issue of notice by the SMC to the Contractor and
may extend up to a period not exceeding 90 (ninety)days from the date of issue of such
notice.

SMC to act on behalf of Contractor

During the period of Suspension hereunder, all rights and liabilities vested in the Contractor
in accordance with the provisions of this Agreement shall continue to vest therein and all
things done or actions taken, including expenditure incurred by the SMC for discharging the
obligations of the Contractor under and in accordance with this Agreement shall be deemed
to have been done or taken for and on behalf of the Contractor and the Contractor
undertakes to indemnify the SMC for all costs incurred during such period. The Contractor
hereby licences and sub-licences respectively, the SMC or any other person authorized by
to use during Suspension, all Intellectual Property belonging to or licensed to the Contractor
with respect to the Work and its design, engineering, construction and maintenance, and
which is used or created by the Contractor in performing its obligations under the
Agreement.

Revocation of Suspension

17.3.1. In the event that the SMC shall have rectified or removed the cause of Suspension within

a period not exceeding 60 (sixty) days from the date of Suspension, it shall revoke the
Suspension forthwith and restore all rights of the Contractor under this Agreement. For
the avoidance of doubt, the Parties expressly agree that the SMC may, in its discretion,
revoke the Suspension at any time, whether or not the cause of Suspension has been
rectified or removed hereunder.

17.3.2. Upon the Contractor having cured the Contractor Default within a period not exceeding

60 (sixty) days from the date of Suspension, the SMC shall revoke the Suspension
forthwith and restore all rights of the Contractor under this Agreement.
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TERMINATION
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18.1. Termination for Contractor Default

18.1.1.

Save as otherwise provided in this Agreement, in the event that any of the defaults
specified below shall have occurred, and the Contractor fails to cure the default within
the time limit specified by SMC the Contractor shall be deemed to be in default of this
Agreement (the “Contractor Default”), unless the default has occurred solely as a result
of any breach of this Agreement by the SMC or due to Force Majeure. The defaults
referred to herein shall include:

the Contractor fails to provide, extend or replenish, as the case may be, the Performance

Security in accordance with this Agreement;

subsequent to the replenishment or furnishing of fresh Performance Security, the

Contractor fails to cure, within a Cure Period of 30 (thirty) days, the Contractor Default for

which the whole or part of the Performance Security was appropriated;

the Contractor does not achieve the latest outstanding Project Milestone due in

accordance with the provisions of contract, subject to any Time Extension, and continues

to be in default for 45 (forty five) days;

the Contractor abandons or manifests intention to abandon the construction or

Maintenance of the Work without the prior written consent of the SMC;

the Contractor fails to proceed with work in accordance with the provisions of contract or

stops Works and/or the Maintenance for 30 (thirty) days without reflecting the same in the

current programme and such stoppage has not been authorised by the SMC's Engineer;

failure to complete the remarks stated from EIC, items within the periods stipulated

contract;

the Contractor fails to rectify any Defect, the non-rectification of which shall have a

Material Adverse Effect on the Project, within the time specified in this Agreement or as

directed by the SMC’s Engineer;

(h)the Contractor subcontracts work or any part thereof in violation of this Agreement or

assigns any part of work or the Maintenance without the prior approval of the SMC;

the Contractor creates any Encumbrance in breach of this Agreement;

() an execution levied on any of the assets of the Contractor has caused a Material

Adverse Effect ;

the Contractor is adjudged bankrupt or insolvent, or if a trustee or receiver is appointed for

the Contractor or for the whole or material part of its assets that has a material bearing on

the Project;

the Contractor has been, or is in the process of being liquidated, dissolved, wound-up,

amalgamated or reconstituted in a manner that would cause, in the reasonable opinion of

the SMC, a Material Adverse Effect;

a resolution for winding up of the Contractor is passed, or any petition for winding up of the

Contractor is admitted by a court of competent jurisdiction and a provisional liquidator or

receiver is appointed and such order has not been set aside within 90 (ninety) days of the

date thereof or the Contractor is ordered to be wound up by court except for the purpose

of amalgamation or reconstruction; provided that, as part of such amalgamation or

reconstruction, the entire property, assets and undertaking of the Contractor are
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transferred to the amalgamated or reconstructed entity and that the amalgamated or

reconstructed entity has unconditionally assumed the obligations of the Contractor under
this Agreement; and provided that:
(i) the amalgamated or reconstructed entity has the capability and experience
necessary for the performance of its obligations under this Agreement; and
(i) the amalgamated or reconstructed entity has the financial standing to perform its
obligations under this Agreement and has a creditworthiness at least as good as that
of the Contractor.
any representation or warranty of the Contractor herein contained which is, as of the date
hereof, found to be materially false or the Contractor is at any time hereafter found to be in
breach thereof;
the Contractor submits to the SMC any statement, notice or other document, in written or
electronic form, which has a material effect on the SMC'’s rights, obligations or interests
and which is false in material particulars;
the Contractor has failed to fulfil any obligation, for which failure Termination has been
specified in this Agreement; or
the Contractor commits a default in complying with any other provision of this Agreement if
such a default causes a Material Adverse Effect on the Project or on the SMC.

18.1.2. Without prejudice to any other rights or remedies which the SMC may have under this

Agreement, upon occurrence of a Contractor Default, the SMC shall be entitled to
terminate this Agreement by issuing a Termination Notice to the Contractor; provided
that before issuing the Termination Notice, the SMC shall by a notice inform the
Contractor of its intention to issue such Termination Notice and grant 15 (fifteen) days to
the Contractor to make a representation, and may after the expiry of such 15(fifteen)
days, whether or not it is in receipt of such representation, issue the Termination Notice.

18.1.3. After termination of this Agreement for Contractor Default, the SMC may complete work

18.2.

18.3.

Signat

and/or arrange for any other entities to do so. The SMC and these entities may then use
any Materials, Plant and equipment, Contractor's documents and other design
documents made by or on behalf of the Contractor and the contractor shall have no
entittement to remove and or take possession of any plant, machineries, materials,
equipments without the consent of SMC who shall then have the entitlement to engage
and use these for completing the balance work as may be in the best interest of the
work. In that event the certificate of any payment, fee, charge that may be due to
contractor for such use shall be final and binding.

Termination for SMC’s convenience

Notwithstanding anything stated hereinabove, the SMC may terminate this Agreement for
convenience. The termination shall take effect 30 (thirty) days from the date of notice
hereunder. This shall amount to foreclosure of contract whereby the parties will treat the
contract as nullified and settled the account in such a way that no party retains any
unearned benefit at the point of foreclosure.

Requirements after Termination

Upon Termination of this Agreement, the Contractor shall comply with and conform to the

following:
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a. deliver to the SMC all Plant and Materials which shall have become the property of
the SMC

b. deliver all relevant records, reports, Intellectual Property and other licences pertaining
to work, Maintenance, other design documents and in case of Termination occurring
after the Provisional Certificate has been issued, the “as built’ Drawings for work;

c. transfer and/or deliver all Applicable Permits to the extent permissible under
Applicable Laws; and

d. vacate the Site within 15 (fifteen) days or any further period if permitted by SMC in
writing.

e. In event contractor for whatever reason fails to vacate the site, where upon he has no
permission to enter for performance of work, he shall be declared as unauthorised
person and thereafter shall be liable to all actions as trespassers as and when he, his
agents, vendors, sub contractor or any one without permission of SMC attempts to
enter the site.

18.4. Valuation of Unpaid Works

18.4.1. Within a period of 45 (forty-five) days after Termination, as the case may be, has taken
effect, the SMC’s Engineer shall proceed to determine as follows the valuation of unpaid
Works (the “Valuation of Unpaid Works”):

a. value of the completed stage of work, less payments already made;

b. reasonable value of the partially completed stages of works as on the date of
Termination, only if such works conform with the Specifications and Standards;
and

c. value of Maintenance, if any, for completed months, less payments already made,
and shall adjust from the sum thereof

d. any other amounts payable or recoverable, as the case may be, in accordance
with the provisions of this Agreement; and (ii) all taxes due to be deducted at
source.

e. The rates to be operated for this clause shall be on SOR used for preparation of
estimate adjusted for contract price quoted (% above/below estimated
cost)including escalation if permissible.

18.4.2. The Valuation of Unpaid Works shall be communicated by SMC to the Contractor, within
a period of 30 (thirty) days from the date of Termination.

18.5. Termination Payment
18.5.1. Upon Termination on account of Contractor’s Default, the SMC shall:

a. encash and appropriate the Performance Security and Retention Money, or in the
event the Contractor has failed to replenish or extend the Performance Security,
claim the amount, as agreed pre-determined compensation to the SMC for any
losses, delays and cost of completing work and Maintenance, if any;

b. encash and appropriate the bank guarantee, if any, for and in respect of any dues
as may be recoverable from the contractor.

c. pay to the Contractor, by way of Termination Payment, an amount equivalent to the
Valuation of Unpaid Works after adjusting any other sums payable or recoverable,
as the case may be, in accordance with the provisions of this Agreement.
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18.6. Other rights and obligations of the Parties

Upon Termination for any reason whatsoever

a. property and ownership in all Materials, Plant and Works and the Work shall, as
between the Contractor and the SMC, vest in the SMC in whole;

b. risk of loss or damage to any Materials, Plant or Works and the care and custody
thereof shall pass from the Contractor to the SMC; and

c. the SMC shall be entitled to restrain the Contractor and any person claiming through or
under the Agreement from entering upon the Site or any part of the Project except for
taking possession of materials, stores, implements, construction plants and equipment
of the Contractor, which have not been vested in the SMC in accordance with the
provisions of this Agreement.
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19.1. General indemnity

The Contractor will indemnify, defend, save and hold harmless the SMC and its officers,
servants, agents, Government Instrumentalities and Government owned and/or controlled
entities/enterprises, (the “SMC Indemnified Persons”) against any and all suits,
proceedings, actions, demands and third party claims for any loss, damage, cost and
expense of whatever kind and nature, whether arising out of any breach by the Contractor
of any of its obligations under this Agreement or from any negligence under the Agreement,
including any errors or deficiencies in the design documents, or tort or on any other ground
whatsoever, except to the extent that any such suits, proceedings, actions, demands and
claims have arisen due to any negligent act or omission, or breach or default of this
Agreement on the part of the SMC Indemnified Persons.

19.2. Indemnity by the Contractor

19.2.1. The Contractor shall fully indemnify, hold harmless and defend the SMC and the SMC
Indemnified Persons from and against any and all loss and/or damages arising out of or
with respect to:

a. failure of the Contractor to comply with Applicable Laws and Applicable Permits;

b. payment of taxes required to be made by the Contractor in respect of the income
or other taxes of the Sub-contractors, suppliers and representatives; or

c. non-payment of amounts due as a result of Materials or services furnished to the
Contractor or any of its Sub-contractors which are payable by the Contractor or
any of its Sub-contractors.

19.2.2. The Contractor shall fully indemnify, hold harmless and defend the SMC Indemnified
Persons from and against any and all suits, proceedings, actions, claims, demands,
liabilities and damages which the SMC Indemnified Persons may hereafter suffer or pay
by reason of any demands, claims, suits or proceedings arising out of claims of
infringement of any domestic or foreign patent rights, copyrights or other intellectual
property, proprietary or confidentiality rights with respect to any materials, information,
design or process used by the Contractor or by the Sub-contractors in performing the
Contractor’s obligations or in any way incorporated in or related to the Project. If in any
such suit, action, claim or proceedings, a temporary restraint order or preliminary
injunction is granted, the Contractor shall make every reasonable effort, by giving a
satisfactory bond or otherwise, to secure the revocation or suspension of the injunction
or restraint order. If, in any such suit, action, claim or proceedings, the Work, or any part
thereof or comprised therein, is held to constitute an infringement and its use is
permanently enjoined, the Contractor shall promptly make every reasonable effort to
secure for the SMC a licence, at no cost to the SMC, authorizing continued use of the
infringing work. If the Contractor is unable to secure such licence within a reasonable
time, the Contractor shall, at its own expense, and without impairing the Specifications
and Standards, either replace the affected work, or part, or process thereof with non-
infringing work or part or process, or modify the same so that it becomes non-infringing.
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LABOUR LAWS

20.1.

20.2.

Signat

Labour Laws to be complied by the Contractor.

Notwithstanding any provision as may here below, Contractor without an exception and
limitation shall be liable for complete adherence and responsibilities arising out of all the
labour laws as may be in force or as may become effective from time to time. The contractor
shall obtain a valid license under the Contractor Labour (R & B) Act 1970, and the Contract
Labour (Regulation and Abolition) Central Rules 1971, before the commencement of the
work, and continue to have a valid license until the completion of the work. The contractor
shall also abide by the provisions of the Child Labour (Prohibition and Regulation) Act,
1986. The contractor shall also comply with the provisions of the building and other
construction Workers (Regulation of Employment & Conditions of Service) Act, 1996 and
the building and other Construction Workers Welfare Cess Act, 1996.

The contractor shall ensure the registration of all eligible workers (inclusive of those of
subcontractors and petty contractors) with construction workers welfare board.

Any failure to fulfill these requirements shall attract the penal provisions of this contract
arising out of the resultant non- execution of the work.

No labour below the age of fourteen years shall be employed on the work.

Payment of Wages:

The contractor shall pay to labour employed by him either directly or through sub-
contractors, wages not less than fair wages as defined in the Contractor’'s Labour
Regulations or as per the provisions of the contract Labour ( Regulation and Abolition)
Central Rules, 1971, wherever applicable.

The contractor shall, notwithstanding the provisions of any contract to the contrary,
cause to be paid fair wage to labour indirectly engaged on the work, including any
labour engaged by his sub-contractors in connection with the said work, as if the labour
had been immediately employed by him.

In respect of all labour directly or indirectly employed in the works for performance of
the contractor’s part of this contract, the contractor shall comply with or cause to be
complied with the Central Public Works Department contractor's Labour Regulations
made by Government from time to time in regard to payment of wages, wages period,
deductions from wages recovery of wages not paid and deductions un-authorized
made, maintenance of wage books or wage slips, publication of scale of wages and
other terms of employment, inspection and submission of periodical returns and all
other matters of the like nature or as per the provisions of the Contract Labour
(Regulation and Abolition) Act 1970, and the Contract Labour (Regulation and
Abolition) Central Rules, 1971, wherever applicable.
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Vi.

Vii.

viii.

Xi.
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The Engineer-in-Charge concerned shall have the right to deduct from the money due

to the contractor any sum required or estimated to be required for making good the loss
suffered by a worker or workers by reasons of non-fulfilment of the conditions of the
contract for the benefit of the workers, non-payment of wages or of deductions made
from his or their wages which are not justified by their terms of the contract or non-
observance of the Regulations.

Under the provision of Minimum Wages (Central) Rules 1950, or statutory modification
thereof ,the contractor is bound to allow to the labours directly or indirectly employed in
the works one day rest for 6 days continuous work and pay wages at the same rate as
for duty. In the event of default, the Engineer-in-Charge shall have the right to deduct
the sum or sums not paid on account of wages for weekly holidays to any labours and
pay the same to the persons entitled thereto from any money due to the contractor by
the Engineer-in- Charge concerned.

In the case of Gujarat, however, as the all-inclusive minimum daily wages fixed under
Notification of the Gujarat Administration ACT No.11 OF 1948 1*, dated 15th
MARCH,1948 as amended from time to time are inclusive of wages for the weekly day
of rest, the question of extra payment for weekly holidays would not arise.

The contractor shall comply with the provisions of the Payment of Wages Act,
1936,Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s
Compensation Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits the
modifications thereof or any other laws relating thereto and the rules made there under
from time to time.

The contractor shall indemnify and keep indemnified SMC against payment to be made
under and for the observance of the laws aforesaid and the Contractor’s Labour
Regulation without prejudice to his right to claim indemnify from his sub-contractors.

The laws aforesaid shall be deemed to be a part of this contract and any breach thereof
shall be deemed to be a breach of this contract.

Whatever is the minimum wage for the time being, or if the wage payable is higher than
such wage, such wage shall be paid by the contractor to the workmen directly without
the intervention of Jamadar and that Jamadar shall not be entitled to deduct or recover
any amount from the minimum wage payable to the workmen as and by way of
commission or otherwise.

The contractor shall ensure that no amount by way of commission or otherwise is
deducted or recovered by the Jamadar from the wage of workmen.

20.3. PENALTY FOR EACH DEFAULT TO PROVIDE FACILITIES:
All provisions of concerned labour law shall be liability of the Contractor and consequences
therefrom from any non-compliance shall be liability of the Contractor.
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It shall be expressed duty of Contractor to comply with all Welfare measures as may

reasonable be expected to be discharged by the Contractor.

PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS:

In respect of all labour directly or indirectly employed in the works for the performance of the
contractor’s part of this contract, the contractor shall comply with or cause to be complied
with all the rules framed by Govt. from time to time for the protection of health and sanitary
arrangements for workers employed by the SMC and its contractors.

LEAVE AND PAY:
Leave and pay during leave shall be regulated as follows:
1. Leave:
i) In the case of delivery-maternity leave not exceeding 8 weeks, 4 weeks up to and
including the day of delivery and 4 weeks following that day,

ii) In the case of miscarriage —up to 3 weeks from the date of miscarriage.

2. Pay:

i) In the case of delivery- leave pay during maternity leave will be at the rate of the
women'’s average daily earning, calculated on total wages earned on the days when
full time work was done during a period of three months immediately preceding the
date on which she gives notice that she expects to be confined or at the rate of
Rupees one only a day whichever is greater.

i) Inthe case of miscarriage — leave pay at the rate of average daily earning calculated
on the total wages earned on the days when full time work was done during a period
of three months immediately preceding the date of such miscarriage.

3. CONDITIONS FOR THE GRANT OF MATERNITY LEAVE:
No maternity leave benefit shall be admissible to a woman unless she has been
employees for a total period of not less than six months immediately preceding the
date on which she proceeds on leave.

4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed Form
and the same shall be kept at the place of work.

20.6. BREACH OF CONTRACTOR:

In the event of the contractor(s) committing a default or breach of any of the provisions of
the, Contractor’'s Labour Regulations and Model Rules for the protection of health and
sanitary arrangements for the workers as amended from time to time or furnishing any
information or submitting or filling and statement under the provisions of the above
Regulations and Rules which is materially incorrect, he/they shall, without prejudice to any
other liability, pay to the SMC a sum not exceeding INR 200/- for every default, breach or
furnishing, making, submitting, filing such materially incorrect statements and in the event of
the contractor(s) defaulting continuously in this respect, the penalty may be enhanced to
INR 200/- per day for each day of default subject to a maximum of 5 percent of the
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estimated cost of the work put to tender. The decision of the Engineer-in-Charge shall be
final and binding on the parties.

Should it appear to the Engineer-in-Charge that the contractor(s) is/ are not properly
observing and complying with the provisions of the Contract's Labour Regulations and
Model Rules and the provisions of the Contract Labour (Regulation and Abolition) Act 1970,
and the Contract Labour(R& A) Central Rules 1971, for the protection of health and sanitary
arrangements for works people employed by the contractor(s) (hereinafter referred as “the
said Rules”) the Engineer-in-Charge shall have power to give notice in writing to the
contractor(s) requiring that the said Rules be complied with and the amenities prescribed
therein be provided to the work people within a reasonable time to be specified in the notice.
If the contractor(s) shall fail within the period specified in the notice to comply with
and/observe the said Rules and to provide the amenities to the work people as forfeited, the
Engineer-in-Charge shall have the power to provide the amenities hereinbefore mentioned
at the cost of the contractor(s). the contractor(s) shall erect, make and maintain at his/ their
own expenses and to approved standards all necessary huts and sanitary arrangements
required for his/their work people on the site in connection with the execution of the works,
and if the same shall not have been created or constructed, according to approved
standards, the Engineer-in-Charge shall have power to give notice in writing to the
contractor(s) requiring that the said huts and sanitary arrangements be remodeled and/or
reconstructed according to approved standards, and if the contractor(s) shall fail to remodel
of reconstruct such huts and sanitary arrangements according to approved standards within
the period specified in the notice, the Engineer-in-Charge shall have the power to remodel
or reconstruct such huts and sanitary arrangements according to approved standards at the
cost of the contractor(s).

It is expected that the Contractor to comply with all Contractor’s Labour Regulation Acts
and Rules provided therefrom.

20.7. Employment of skilled/semi skill worker:
The contractor shall, at all stages of work, deploy skilled/semiskilled tradesmen who are
qualified and possess certificate in particular trade from CPWD Training Institute/Industrial
Training Institute/National Institute of construction Management and Research (NICMAR)/
National Academy of Construction, CIDC or any similar reputed and recognized Institute
mangled/certified by State/Central Government. The number of such qualified tradesmen
shall not be less than 20% of total skilled/semiskilled workers required in each trade at any
stage of work. The contractor shall submit number of man days required in respect of each
trade, its scheduling and the list of qualified tradesmen along with requisite certificate from
recognized Institute to Engineer in charge for approval. Notwithstanding such approval, if
the tradesmen are found to have inadequate skill to execute the work of respective trade,
the contractor shall substitute such tradesmen within two days of written notice from
Engineer-in-Charge. Failures on the part of contractor to obtain approval of Engineer-in-
Charge or failure to deploy qualified tradesmen will attract a compensation to be paid by
contractor at the rate of INR 100 per such tradesmen per day. Decision of Engineer in
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Charge as to whether particular tradesmen possess requisite skill and amount of
compensation in case of default shall be final and binding.

Provided always, that the provisions of this clause shall not be applicable for works with
estimated cost put to tender being less than INR 5 Crores.

20.8. Minimum Wages Act to be complied with:
The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and
Contract Labour (Regulation and Abolition) Act, 1970, amended from time to time and rules
framed there under and other labour laws affecting contract labour that may be brought into
force time to time.
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SAFETY CODE,MODEL RULES FOR PROTECTION OF HEALTH & SANITARY
ARRANGEMENTS FOR WORKERS EMPLOYED BY SMC OR ITS CONTRACTORS,
LABOUR REGULATIONS.

1.

6.

Suitable scaffolds should be provided for workmen for all works that cannot safely be done
from the ground, or from solid construction except such short period work as can be done
safely from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding
the ladder and if the ladder is used for carrying materials as well suitable footholds and hand-
hold shall be provided on the ladder and the ladder shall be given an inclination not steeper
than 1/4 to 1 (1/4 horizontal and 1 vertical).

Scaffolding of staging more than 3.6m (12ft.) above the ground or floor, swung or suspended
from an overhead support or erected with stationary support shall have a guard rail properly
attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the floor or
platform of such scaffolding or staging and extending along the entire length of the outside
and ends thereof with only such opening as may be necessary for the delivery of materials.
Such scaffolding or staging shall be so fastened as to prevent it from swaying from the
building or structure.

Working platforms, gangways and stairways should be so constructed that they should not
sag unduly or unequally, and if the height of the platform or the gangway or the stairway is
more than 3.6m (12ft.) above ground level or floor level, they should be closely boarded,
should have adequate width and should be suitably fastened as described in (2) above.

Every opening in the floor of a building or in a working platform shall be provided with suitable
means to prevent the fall of person or materials by providing suitable fencing or railing whose
minimum height shall be 90 cm (3ft.).

Safe means of access shall be provided to all working platforms and other working places.
Every ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in
length while the width between side rails in rung ladder shall in no case be less than 29 cm.
(11'2”) for ladder up to and including 3m. (10ft.) in length. For longer ladder, this width should
be increased at least V4" for each additional 30cm. (1 foot) of length. Uniform step spacing of
not more than 30 cm shall be kept. Adequate precautions shall be taken to prevent danger
from electrical equipment. No materials on any of the sites or work shall be so stacked or
placed as to cause danger or inconvenience to any person or the public. The contractor shall
provide all necessary fencing and lights to protect the public from accident and shall be
bound to bear the expenses of defence of every suit, action or other proceedings at law that
may be brought by any person for injury sustained owing to neglect of the above precautions
and to pay any damages and cost which may be awarded in any such suit, action or
proceedings to any such person or which may, with the consent of the contractor, be paid to
compensate any claim by any such person.

Excavation and Trenching: — All trenches 1.2m. (4ft.) or more in depth, shall at all times be
supplied with at least one ladder for each 30m. (100ft.) in length or fraction thereof Ladder
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shall extend from bottom of the trench to at least 90 cm. (3ft.) above the surface of the

ground. The side of the trenches which are 1.5m. (5ft.) or more in depth shall be stepped
back to give suitable slope or securely held by timber bracing, so as to avoid the danger of
sides collapsing. The excavated materials shall not be placed within 1.5m. (5ft.) of the edges
of the trench or half of the depth of the trench whichever is more. Cutting shall be done from
top to bottom. Under no circumstances undermining or undercutting shall be done.

Demolition: — Before any demolition work is commenced and also during the progress of the

work.

i. All roads and open areas adjacent to the work site shall either be closed or suitably
protected.

i. No electric cable or apparatus which is liable to be a source of danger or a cable or
apparatus used by the operator shall remain electrically charged.

ii.  All practical steps shall be taken to prevent danger to persons employed from risk of fire
or explosion or flooding. No floor, roof or other part of the building shall be so
overloaded with debris or materials as to render it unsafe.

All necessary personal safety equipment as considered adequate by the Engineer-in-Charge
should be kept available for the use of the person employed on the site and maintained in a
condition suitable for immediate use, and the contractor should take adequate steps to
ensure proper use of equipment by those concerned: -

The Contractor shall not employ men and women below the age of 18 years on the work of
painting with products containing lead in any form. Wherever men above the age of 18 are
employed on the work of lead painting, the following precaution should be taken :

SMC may require, when necessary medical examination of workers.

All scaffolds, ladders and other safety devices mentioned or described herein shall be
maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed
while it is in use. Adequate washing facilities should be provided at or near places of work.

In every work place, there shall be provided and maintained at suitable places, easily
accessible to labour, a sufficient supply of cold water fit for drinking.

Where drinking water is obtained from an intermittent public water supply, each workplace
shall be provided with storage where such drinking water shall be stored.

Every water supply or storage shall be at a distance of not less than 50 feet from any latrine
drain or other source of pollution. Where water has to be drawn from an existing well which is
within such proximity of latrine, drain or any other source of pollution, the well shall be
properly chlorinated before water is drawn from it for drinking. All such wells shall be entirely
closed in and be provided with a trap door which shall be dust waterproof.
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15. A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and
opened only for cleaning or inspection which shall be done at least once a month.

16. The contractor shall supply only potable water in the labour camp sample of water shall be
drawn from the source of water supply in the labour camps every months and got tested from
the Municipal Corporation’s lab by the contractor .Wherever drinking water is supplied to the
labour camps through tankers. Samples shall be drawn from the tankers and got tested.
Water storage tanks chlorine tablets shall be added from time to time as per requirement so
that portability of water remains intact No extra payment shall be made on this account.
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MISCELLANEOUS

22.1.

22.2,

22.3.

224,

Modern Underground Waste Collection System by using Smart Bins

Governing law and jurisdiction

This Agreement shall be construed and interpreted in accordance with and governed by the
laws of India, and the courts at Surat shall have exclusive jurisdiction over matters arising
out of or relating to this Agreement.

Waiver of immunity

Each Party unconditionally and irrevocably:

a. agrees that the execution, delivery and performance by it of this Agreement constitute
commercial acts done and performed for commercial purpose;

b. agrees that, should any proceedings be brought against it or its assets, property or
revenues in any jurisdiction in relation to this Agreement or any transaction
contemplated by this Agreement, no immunity (whether by reason of sovereignty or
otherwise) from such proceedings shall be claimed by or on behalf of the Party with
respect to its assets;

c. waives any right of immunity which it or its assets, property or revenues now has, may
acquire in the future or which may be attributed to it in any jurisdiction; and

d. consents generally in respect of the enforcement of any judgement or award against it
in any such proceedings to the giving of any relief or the issue of any process in any
jurisdiction in connection with such proceedings (including the making, enforcement or
execution against it or in respect of any assets, property or revenues whatsoever
irrespective of their use or intended use of any order or judgement that may be made or
given in connection therewith).

Delayed payments

The interim payments shall generally be made as per the provision of the contract. However

it is clearly understood that all such payments are to be treated as and by way of advance

against the final consideration and therefore there shall be no entittement of any
compensation for any inconvenience on account of delay being caused in payment of
interim certificate.

Waiver

22.4.1. Waiver, including partial or conditional waiver, by either Party of any default by the other

Party in the observance and performance of any provision of or obligations under this

Agreement:-

a. shall not operate or be construed as a waiver of any other or subsequent default
hereof or of other provisions of or obligations under this Agreement;

b. shall not be effective unless it is in writing and executed by a duly authorized
representative of the Party; and

c. shall not affect the validity or enforceability of this Agreement in any manner.

22.4.2. Neither the failure by either Party to insist on any occasion upon the performance of the

terms, conditions and provisions of this Agreement or any obligation thereunder nor time
or other indulgence granted by a Party to the other Party shall be treated or deemed as
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waiver of such breach or acceptance of any variation or the relinquishment of any such

right hereunder.

Liability for review of Documents and Drawings

Except to the extent expressly provided in this Agreement:

a. no review, comment or approval by the SMC or the SMC’s Engineer of any Document
or Drawing submitted by the Contractor nor any observation or inspection of the
construction, or maintenance of the Work nor the failure to review, approve, comment,
observe or inspect hereunder shall relieve or absolve the Contractor from its
obligations, duties and liabilities under this Agreement, the Applicable Laws and
Applicable Permits; and

b. the SMC shall not be liable to the Contractor by reason of any review, comment,
approval, observation or inspection referred to in Sub-clause (a) above.

Exclusion of implied warranties etc.

This Agreement expressly excludes any warranty, condition or other undertaking implied at
law or by custom or otherwise arising out of any other agreement between the Parties or
any representation by either Party not contained in a binding legal agreement executed by
both Parties.

Entire Agreement

This Agreement and the Schedules together constitute a complete and exclusive statement
of the terms of the agreement between the Parties on the subject hereof, and no
amendment or modification hereto shall be valid and effective unless such modification or
amendment is agreed to in writing by the Parties and duly executed by persons especially
empowered in this behalf by the respective Parties. All prior written or oral understandings,
offers or other communications of every kind pertaining to this Agreement are abrogated
and withdrawn. For the avoidance of doubt, the Parties hereto agree that any obligations of
the Contractor arising from the Request for Qualification or Request for Proposals, as the
case may be, shall be deemed to form part of this Agreement and treated as such.

Severability

If for any reason whatever, any provision of this Agreement is or becomes invalid, illegal or
unenforceable or is declared by any court of competent jurisdiction or any other
instrumentality to be invalid, illegal or unenforceable, the validity, legality or enforceability of
the remaining provisions shall not be affected in any manner, and the Parties will negotiate
in good faith with a view to agreeing to one or more provisions which may be substituted for
such invalid, unenforceable or illegal provisions, as nearly as is practicable to such invalid,
illegal or unenforceable provision. Failure to agree upon any such provisions shall not be
subject to the Dispute Resolution Procedure set forth under this Agreement or otherwise.

Notices
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Any notice or other communication to be given by any Party to the other Party under or in

connection with the matters contemplated by this Agreement shall be in writing and shall be
addressed to following offices.
a) For Contractor

b) For SMC

22.10. Counterparts
This Agreement may be executed in two counterparts, each of which, when executed and
delivered, shall constitute an original of this Agreement.

22.11. Limitation of Liability

22.11.1. Neither Party shall be liable to the other Party for loss of use of any Works, loss of profit,
loss of any contract or for any indirect or consequential loss or damage which may be
suffered by the other Party in connection with this Agreement’

22.11.2. The total liability of one Party to the other Party under and in accordance with the
provisions of this Agreement, shall not exceed the Contract Price. For the avoidance of
doubt, this Clause shall not limit the liability in any case of fraud, deliberate default or
reckless misconduct by the defaulting Party.

22.12. WORK IN MONSOON :
When the work continues in monsoon, the contractor shall maintain minimum
labour force required, for the work and plan and execute the construction and erection
work according to the prescribed schedule. No extra rate will be considered for
such work in monsoon. During monsoon and entire constructing period the
contractor shall keep the site free from water at his own cost.

22.13. ASSISTANCE TO ENGINEER-IN-CHARGE :
Contractor shall make available to Engineer-in-charge free of cost all necessary
instruments and assistance in checking of any work made by the contractor for taking
measurement of work.

22.14. NO COMPENSATION FOR ALTERATION IN OR RESTRICTION OF WORK :
If at any time from the commencement of work, the owner shall for any reasons
whatsoever not require the whole or part thereof a specified in the tender to be carried
out, the Engineer-in-charge shall give notice in writing of the contractor, who shall have
no claim to any payment or compensation whatsoever on account of any profit or
advantage which he might have derived from execution of work in full, but which he did
not derive in consequence of the full amount of the work not having been carried
neither shall be have any claim for compensation by reason if any alternations having
been made in original specifications, drawings, designs and instructions which shall
involve any curtailment of the work as originally contemplated. When the contractor is a
partnership firm, the prior approval in writing of the SMC. shall be obtained before any
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change is made in the constitution of the firm, where the contractor is an individual or a

Hindu Undivided Family business concern, such approval as aforesaid shall, likewise
be obtained before sub-contractor enters into any agreement with other parties
where under the reconstituted firm would have the right to carry out the work hereby
undertaken by the contractor. In either case if prior approval as aforesaid is not
obtained, the contract shall be deemed to have been allotted in contravention of
sub- letting clause hereof and the same action may be taken and the same
consequence shall ensure as provided in the sub-letting clause.

IN EVENT OF DEATH OF CONTRACTOR :

Without prejudice to any of the right or remedies under the contract, if the contractor
dies, the owner shall have the option of terminating the contract without compensation
to the contractor.

MEMBER OF THE OWNER NOT INDIVIDUALLY LIABLE :

No official or employee of the owner shall in any way be personally bound or liable
for the acts or obligations of the owner under the contract or answerable for any
default or omission in the observance or performance of the acts, matters or things
which are herein contained.

BREACH OF CONTRACT BY CONTRACTOR :

If the contractor fails to perform the work under the contract with due diligence or shall
refuse or neglect to comply with instruction given to him, by the Engineer-in-charge in
accordance with the contract, or shall contravene the provisions of the contract, the
S.M.C. may give notice in writing to the contractor to make good such failure, neglect or
contravention. Should the Contractor fail to comply with such written notice within twenty
eight (28) days of receipt, if the Municipal Commissioner shall think fit, it shall be lawful
for the Surat Municipal Corporation, without prejudice to any other rights, the contractor
may have under the contract, to terminate the contract for all part of the works, and to
make any other arrangements it shall deem necessary to complete the work outstanding
under the contract at the time of termination. In this event Article 22.24(Subletting of
work)and 22.25(Sub-Contracts for Temporary Works etc.)hereof shall be invoked and
the performance security shall immediately become due and payable to the SMC the
value of the work done on the date of termination and not paid for shall stand forfeited
to the Surat Municipal Corporation and the Surat Municipal Corporation shall have
entitlement to use of any works which the contractor may have at the site at the time of
termination of the contract.

The following condition are being included in this tender and shall be considered as

a part of tender document.

1. Contractors have to place a board showing details of work at site at his own cost
as per details given by Department. i.e. Name of work, Name of Contractor, Project
cost, work sanction detail, detail of work order and time limit, Address of Executive
Engineer & Phone No. & Fax No.
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If Contractor will not furnish a Photograph of the Board placed on site showing the

details as above department will retain 0.25 % to 1 % of tender amount temporarily
from the running bill.

A work of building is carried out at one plot but in the case of water supply line,
drainage line etc. or any other service line, the work carried out in length, in this
case one board should be placed on both ends and other boards should be places
as per the instruction of Engineer in charge.

The Engineer-in-Charge may require the contractor to dismiss or remove from the
site of the work any person or persons in the contractors’ employ on the work who
may be incompetent or misconduct himself and the contractor shall forthwith
comply with such requirements. In respect of maintenance /repair of renovation
works etc. where the labour have an easy access to the individual houses, the
contractor shall issue identity cards to the labourers, whether temporary or
permanent and he shall be responsible for any untoward action on the part of such
labour. AE/JE will display a list of contractors working in the colony/ blocks on the
notice board in the colony and also at the service centre, to apprise the residents
about the same.

However, the Executive Engineer, through a notice, may require the contractor to
remove the illegal occupation any time on or before construction and delivery.

22.19. SPECIAL NOTE :
Following details pertaining to work progress is mandatory.

(A) Bar chart: Contractor shall submit barchart showing schedule of execution of various

activities within stipulated time limit

(B) Material Management : Contractor shall provide following details

e Source of materials i.e. yellow earth, Coarse aggregate, Grit, fine
aggregates, bricks, cement, steel etc.
e Supply schedule : According to bar chart, the flow diagram of materials.
(C ) Man power management :
The contractor shall submit details of manpower of various categories (skilled &
unskilled labours) to be deployed for the work as under.

e Minimum no. of skilled and unskilled labors to be deployed on the work
e List of supervisors & engineers for supervision & quality control of the
work.
(D)  All the applicant contractors are required to have their own employers code
number under EPF Act, 1952 and are required to comply the applicable
provisions of said statute regularly and totally.

Signature of Contractor 149

TCE.10196A-H-335-481 Surat Municipal Corportion



Smart City

®

e S ]

Volume | — Technical Bid

22.20.

22.21.

22.22,

22.23.

Modern Underground Waste Collection System by using Smart Bins
(E) Further the contractors for services are required to produce the certified

copies of paid challans in respect of employees/workers employed by said
contractor in respect of work allotted by Surat Municipal Corporation, along
with copies of Pay Roll and Muster Roll. If the same are not produced, the
bills will not be released.

If Near relative working in SMC/ SMC then the contractor not allowed to tender:
The contractor shall not be permitted to tender for works in the SMC circle (Division in
case of contractor of Horticulture/Nursery Categories) / SMC responsible for award and
execution of contract in which his near relative is posted as Divisional Accountant or as an
officer of any capacity between the grades of Surat Municipal Corporation -and Junior
Engineer(both inclusive). He shall also intimate the names of persons who are working
with him in any capacity or are subsequently employed by him and are near relatives to
any Gazetted Officer in the SMC / SMC or in the Ministry of Urban Development. Any
breach of this condition by the contractor would render him liable to be removed from the
approved list of contractor of this Department. If however the contractor is registered in
any other department, he shall be debarred from tendering in SMC / SMC for any breach
of this condition.

Note: by the term “Near relatives” is meant wife, husband, parents and grandparents,
children and grand-children, brothers and sisters, uncles, aunts and cousins and their
corresponding in-laws.

NO Gazetted Engineer to work as Contractor within one year of retirement:

No engineer of gazetted rank or other gazette officer employed in engineering or
administrative duties in an engineering department of the SMC / SMC shall work as
contractor or employee of a contractor for a period of two years after his retirement from
Government service without the previous permission of SMC / SMC in writing. This
contract is liable to be cancelled if either the contractor or any of his employees is found at
any time to be such a person who had not obtained the permission of SMC / SMC as
aforesaid, before submission of the tender of engagement in the contractor’'s service, as
the case may be.

SUBLETTING OF WORKS:

No part of the contract nor any share or interest thereon shall in any manner or
degree be transferred, assigned or sublet by the contractor directly or indirectly to
any firm or Corporation whatsoever except as provided for in the succeeding sub
clause without the consent in writing of the owner.

SUB-CONTRACTORS FOR TEMPORARY WORKS ETC. :

The owner may give written consent to sub-contractors for execution of any part of
the work at the site being entered upon by the contractors provided each
individuals contractor is submitted to the Engineer-in-charge before being entered
into and in approved by him. List of Sub-Contractors is to be supplied. Not with
standing any subletting with such approval as aforesaid and notwithstanding the
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Engineer-in-charge shall have received copies of any sub- contractors, the
contractors shall be and shall remain solely responsible for the quality and proper
expeditions and execution of the works and the performance of all the conditions of
contract in all respects as if such submitting or sub-contracting had not taken place
and as if such work had done directly by the Contractor.

ARTICLE 23

DISPUTE RESOLUTION MECHANISM

23.1. RESOLUTION OF DISPUTES :
Except or otherwise specifically provided in the contract, all disputes concerning
questions of fact arising under the contract shall be decided by the Engineer in charge,
subject to a written appeal by the Contractor to the Engineer in charge and these
decisions shall be final and binding on the parties hereto. Any disputes or difference
including those considered as such by only one of the parties arising out of or in
connection with this contract shall be to the extent possible settled amicably between the
parties. If amicable settlement cannot be reached then all disputed issues shall be
settled as provided in (a)
(a) DISPUTE OR DIFFERENCES TO BE REFERRED TO:

If at any time, any question, disputes or differences of any kind whatsoever shall arises
between Engineer and the contractor upon or in relation to or in connection with this
contract, either party may forthwith give to the other, notice in writing of the existence
of such question, dispute or difference as to any decision, opinion, instruction, direction,
certificate or evaluation of the Engineer in charge.

The question or difference shall be settled by the Municipal Commissioner who shall
state his decision in writing and give notice of same to the Engineer and to the
contractor. Such decision shall be final & binding upon both parties to the contract and
work on contract if not already breached or abandoned shall proceed normally unless
and until the same shall be revised (or upheld) due to any Judicial proceeding. Should the
Municipal Commissioner fail to give a decision within three (3) calendar months after
issuance of notice of a question, dispute or difference or if the contractor is dissatisfied
with any such decision of the Municipal Commissioner, then the matter may be referred to
court of law subject to SURAT JURICDICTION .

23.2. DELETION OF ARBITRATION CLAUSE
ARBRITATION word or Clause should be considered deleted wherever written in
the whole tender.
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IN WITNESS WHEREOF THE PARTIES HAVE EXECUTED AND DELIVERED THIS
AGREEMENT AS OF THE DAY, MONTH AND YEAR FIRST ABOVE WRITTEN.

SIGNED, SEALED AND SIGNED, SEALED AND
DELIVERED DELEVERIED

For and on behalf of SMC For and on behalf of

by: THE CONTRACTOR by:
(Signature) (Signature)

(Name) (Name)

(Designation) (Designation)

In the presence of: 1.

2

{COUNTERSIGNED and accepted by:
Name and particulars of other members of the Consortium}
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Section VIII - Forms of Security and Contract Forms

This Section contains forms which, once completed, will form part of the Contract. The forms for
Performance Security and Advance Payment Security, when required, shall only be completed by
the successful Bidder after contract award.

Table of Forms

UNDERTAKING ON EARNEST MONEY SURRENDER:

I/'We hereby tender for carrying out Supply and Installation of Modern Underground Waste
Collection System by Using Smart Bins for Collection of Municipal Solid Waste at Designated
Locations in Surat City and other related Miscellaneous works along with Collection and Transfer
of Waste during Operation and Maintenance Period of Five Years on Preparation of Working
Drawings, Procurement and Construction Basis (herein before and herein after referred to a client
of the work) as specified in the memorandum & under Price-Bid showing items of work to be
carried out within time specified therein and in accordance with all specifications, designs,
drawings and instructions in writing referred to in provisions under annexed conditions of contract
under contract documents and agree that all materials of construction in the work are to be
procured by us. Should this tender be accepted, I/We hereby agree to abide by and fulfil all the
terms and provisions of the conditions of contract annexed thereto as fully applicable, and in
default thereof, agree to forfeiture of and pay to the client, the sums of Earnest money mentioned
in the said conditions.

Receipt No. dated from client, in respect of the sum or Rs.

/-deposited, be in the form of Bank Guarantee Rs. /- and Pay
Order/Demand Draft drawn for Rs. /- bearing No. dated on
the drawn in favour of is herewith

forwarded representing the earnest money, the full value of which is to be absolutely forfeited to
client, should I/We not deposit the full amount of security deposit specified in the memorandum,
and in accordance with clause 1 of para 5.1 of the said conditions, otherwise the said sum of
Rs. /- shall be refunded.

Amount to be specified in figures and words.

Place :
Date :
Address :
Signature of the
contracting agency submitting the
tender
Signed and given in presence of
Address :
Occupation :Signature of witness to the contracting agency.
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Rs. 100/- STAMP

FORMAT FOR BANK GUARANTEE
[1] In consideration of the Terms and Conditions of an "Agreement made between
Commissioner, Surat Municipal Corporation, Surat (herein after called" Surat
Municipal Corporation") and...............ccooiiiiienntn. (Contractor)
(hereinafter called "Contractor" for the work of

................ (Name of work) for the ........................ deposit for the due
fulfilment by the contractor of the terms and conditions contained in the said
agreement, We Bank of ... (hereinafter
referred to as the Bank) at the request of ..., (Name of
Contractor) do hereby undertake to pay the Surat Municipal Corporation an
Amount not exceeding Rs.............. against any loss or damage caused to or
suffered by Surat Municipal Corporation by reason of any breach of any term
or condition contained in the said agreement by the said Contractor.

[2)We Bank of......coooiieiii do hereby undertake to pay the
amount due and payable under this Guarantee without any demur merely on a
demand from the Surat Municipal Corporation stating that the amount claimed
in due by way of loss of damage caused to or would be caused to or suffered by
the Surat Municipal Corporation by the reason of breach by the said contractor
of any of the terms and conditions in the said agreement of by reason of the
contractor failure to perform the said agreement. Any such demand made on
the Bank shall be conclusive as regards the amount due and payable by the
Bank under this guarantee shall be restricted to an amount not exceeding

[3] We undertake to pay the Surat Municipal Corporation any money so demanded
notwithstanding dispute or disputes raised by the contractor. In any suit of
proceeding pending before any Court or Tribunal relating thereto our liability
under this present being absolute and unequivocal. The payment so made by
under this bond shall be a valid discharge of our liability for payment there
under and the contractor shall have no claim against us for making such
payment.

[4]WeBankof .......c.ccoieininnnn. ) e further agree that the
guarantee herein contained shall remain in full force and effecting during the
period that would be taken for the performance of the said agreement and that
under or by virtue of said agreement have been fully paid and its clime satisfied
or discharged or till Commissioner, Surat Municipal Corporation, Surat
clarified that the terms and conditions of the said agreement have been fully
and properly carried out by the said contractor and accordingly discharge this
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guarantee. Unless a demand or claim under this agreement is made on us in

writing on or before (dt.) .............c.ooiils we shall be discharged from all
liability under this Guarantee thereafter.
[BIWe Bank of .....ooniiii further agree with the

Surat Municipal Corporation that the Surat Municipal Corporation shall have
the fullest liberty without our consent and without in any manner our
obligations hereunder to very and of the terms and conditions of the said
agreement or to extend the time of performance by the said contractor from
time to time or to postpone for any time or time to time any of the power
exercisable by the Surat Municipal Corporation against the said contractor and
to Forbes or enforce any of the terms and conditions relating to the said
agreement and we shall not be relieved from our liability by reason of any
variation or extension being granted to the said contractor or for any béarnaise,
act or omission of the part of the Surat Municipal Corporation or any
indulgence by the Surat Municipal Corporation to the said contractor or by any
such matter or thing whatsoever which under the law relating to sureties would
but for his provision have of a relieving us.

[6] This guarantee will not be discharged due to the change in the constitution of
the Bank or the Contractor.

[71We Bank of ... lastly under take not to revoke
during its currency except with the previous consent of the Surat Municipal

Corporation in writing.

NOT WITH STANDING ANYTHING CONTAINED HERE IN :

[1] Our liability under this bank guarantee is restricted to Rs.

[2] This bank guarantee is shall valid up to .........c.ccoeiiiinnn.

[3] Our liability to make payment shall arise and we are liable to pay the guarantee
amount or any part thereof under this guarantee, only if serve upon us a written
claim a demand in terms of the guarantee on or before dt. ...............

THIS BANK GUARANTEE IS ENCASHABLE AT OUR BRANCH OFFICE
AT SURAT

[4] In written of bank has executed this present the day and year first written.
Date the ............... ,Month ................... ,Year .......... L{o] QR (Bank name).

Seal, stamp and signature
of Bank's authorized Signatory
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JOINT VENTURE AGREEMENT

(To be notarized on stamp paper of appropriate value)

(1) The Joint Venture agreement made and entered into at (place) on

day of (YEAR) by and between.

a. Firm A ( Name with address of the registered office)
b. Firm B (Name with address of the registered office )

(2) Definitions: In this deed the following words and expressions shall have the meaning

set out below.

a. "The Employer" shall mean Surat Municipal Corporation
b. "The Works" shall mean
(Name of work) which is more particularly described in the pre-
qualification and tender documents issued thereof by the Employer.
C. "The Tender" shall mean the Tender to be submitted by Joint Venture to the Employer for
the work /works.
d. "The Contract" shall mean the contract entered /to be entered into between the Joint

Venture and the Employer for the works.

(3) Joint Venture (J.V):
The Parties hereto declare that they have agreed to form a Joint Venture for the purpose
of submitting the pre-qualification Application/ tender document initially and then tender
and if successful for the execution of the works as an integrated Joint Venture. The
parties are not under this agreement entering into any permanent partnership of Joint
Venture to tender or undertake any contract other than the subject works. Nothing herein
contained shall be considered to constitute the parties of partners to constitute either
Party the agent of the other.

(4) Witnesses : Where as .Employer Surat Municipal Corporation has invited tenders from
intending bidders has permitted a group of firms (not exceeding two) forming a Joint

Venture to eligible to be a bidder. And whereas party

of the first part and party of the Second part/third part(if

applicable) are desirous to enter into a Joint Venture in the nature of partnership engaged
in the joint undertaking for the specific purpose of execution of the work of constructing

and whereas Parties of the first and
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Second part /third part(if applicable) reached understanding to submit pre-qualified/

tender, if pre-qualification, and to execute the contract if awarded;

This agreement witness as follows.

(a) The parties do not enter into an agreement of any permanent partnership of Joint Venture
to tender or undertake any Contract other than the specified above;
(b) That the operation of this Joint Venture firm concerns and is confined to the work of

) The name of the Joint Venture firm for convenience and continuity shall be

a o

) The Address of Joint Venture for communication shall be as under.

(e) The Joint Venture shall jointly submit pre-qualification application on the above name
according to all terms and conditions stated in the relevant instructions contained in the
bid documents.

) That this Joint Venture shall regulate the relations between the parties thereto and shall

include without being limited to them the following conditions.

(1) firm shall be the lead company in charge of the Joint Venture

for all intents and purpose.

(2) In case the said work is awarded to the Joint Venture, the partners of the Joint Venture will
nominate a person with duly notarized power of Attorney on stamp paper, who will
represent the Joint Venture with the authority to incur liabilities, receive instructions and
payments, sign and execute the contract for an on behalf of the Joint Venture,

(i) All the (Maximum Two) parties agree to make financial participation and to place at
disposal of Joint Venture the benefits of its individual experience, technical knowledge,
skill and shall in all respect bear its share as regards planning and execution of the work
and responsibilities including the provision of information, advice and other assistance
required in the Joint Venture and participation shall be in proportion of, Firm —
A % Firm-B...coooeeee Y%

(ii) All rights, interests, liabilities, obligations work experience and risks (and all net profits or
net losses) arising out of the contract shall be borne by the parties in proportion to their
shares. Each of the parties shall furnish its proportionate share in any bonds, guarantees,
sureties required for the works as well as its proportionate share in connection with the
works. The share and patrticipation of the two/three partners in working capital and other
financial requirements shall be in ratio as mentioned above.
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(5) Internal responsibilities and liabilities:

(a) The division of individual scope of work may be worked out mutually by the parties but the
party shall be jointly and severally liable to the employer for the whole work.

(b) The parties specifically undertake to carry out their separate works in full compliance with
the contract with the employer. Each party shall be responsible jointly and severally for
consequences if any arising out of defective or delayed execution of works which falls
within the individual’s party's area of responsibility and/ or it has been caused due to acts
and /or omission of the concerned party.

(c) The parties jointly and severally agree to replace modify or repair any defect in their
respective portions of works in accordance with the terms and condition of the contract
with the employer.

(d) The parties jointly and severally shall indemnify and hold harmless to each other against
any claim made by the employer or any other third party for injury, damage, loss or
expenses is attributed to the breach /non-performance of his responsibilities by the
indemnifying party in accordance with the agreements and /or contract with the employer.

(e) None of parties have joined in any other Joint Venture for the said works.

(6) Responsibilities and liabilities of Joint Venture towards the employer:

(1) Parties hereto shall be jointly and severally liable and responsible for the acts, deeds and
things done or omitted to be done in respect of the execution of the contract and for any
financial liability arising there from.

(2) Parties hereto shall be jointly and severally responsible to the Employer for the execution
of the works in accordance with the contract conditions;

(3) Parties hereto shall be jointly and severally indemnify to the Employer against any claim
made against the employer or any other third party for any injury, damage or loss which
may be attributed to the breach of the obligations under the contract pursuant to the
contract.

(7) Site management:

(a) The execution of the work on the site will be managed by a Project Manager appointed by
the Joint Venture and who will report to the (J.V.) the project manager shall
be authorized to represent the Joint Venture on site in respect of matters arising under the
contract.
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(b) The (Name of the J.V.) shall be jointly and severally liable to the

employer for the execution of the contract commitment in respect of the works in
accordance with contract conditions.
(8) Termination of the Agreement:
This agreement shall be terminated in the following circumstances.
(@) The employer awards the contract for the work to the other Bidder.
(b)  The employer cancels the work to award the contract.
(c) On completion of the defect liability period as stipulated in the contract agreement of the
works and all the liabilities thereof are liquidated.
(9) No partner has right to assign any benefits, obligation of liability under the agreement to
any third party without prior written consent of the other partner as well as Board
(10) Financial matter:
(a) Bank Account in the name of the Joint Venture will be opened with any scheduled or
nationalized Bank to be operated by an individual signatory as decided mutually by the
Joint Venture partners.
(b)  All the partners shall be responsible to maintain or cause to maintain proper Books of
accounts balance sheet and profit and loss account as to the state of affairs of the firm as at the
end of the financial year and as to the profit and loss made or incurred by the firm for the year
ended on that date, respectively shall be prepared and the same shall subject to audit by a
Chartered Accountant.
() None of the party shall be entitled to make any borrowing on behalf of the Joint
Venture without express prior written consent of the other party.
(d) Bank guarantee for the application /execution of the work shall be provided jointly from a
bank acceptable to the employer.

(11) Negotiation : Any negotiation of agreement between the parties hereto and the employer
subsequent to the submission of the tender and prior to award, shall take place only with
consent of each of the parties who shall be represented at the such negotiation by one or
more representative(s) duly empowered to make such negotiation or agreement.

(12) Insurance:
(a) The Joint Venture through the parties individually shall take such insurance in connection

with the work in accordance with the tender condition as acceptable to the employer.
(b)  The cost of the insurance premium paid by the Joint Venture shall be borne and paid by
the parties in proportion to the respective shares of work. Other insurance taken individually by
the parties shall be fully borne by the respective parties.
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(13) No change shall be made in this agreement without prior written consent of the

employer and other party. However if the employer directs the parties to make changes in
the agreement so as to fulfill tender conditions, the parties agress to make necessary changes as
required by the employer in the agreement.

(16) Default and withdrawals from the Joint Venture. : In case that either party fails to
observe the provision stipulated in this agreement withdrawal from the Joint Venture, Loss
and/or expenses incurred by other party due to such default and /or withdrawals shall be
fully compensated by the party who has defaulted.

(17)  All matter relating to or arising due to this agreement shall be treated as confidential
and shall not be disclosed to any other party. In witness whereof the parties have
caused their duly authorized representatives to sign below.

Witness:

1 Signed for and on behalf of firm-A
2 Date Seal

Witness:

1 Signed for and on behalf of firm-B
2

Date Seal
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SECTION IX - APPROVED LIST OF BANKS

Where the contractor is required to submit F.D.R., bank guarantee, etc. Against payment towards
any deposit or advance e.g. EMD, SD, etc., such F.D.R, bank guarantees, etc. shall be produced
from any one of the following Nationalized banks as listed below:
1) Indian Bank
2) State Bank of India
3) Punjab National Bank
4) Bank of Baroda
5) Union Bank of India
6) Bank of India
7) Oriental Bank of Commerce
8) Canara Bank
9) Central Bank of India
10) Corporation Bank
11) Allahabad Bank
12) Indian Overseas Bank
13) Dena Bank
14) Syndicate Bank
15) Andhra Bank
16) Punjab & Sind Bank
17) Bank of Maharashtra
18) Vijaya Bank
19) United Bank of India
20) UCO Bank or Any other Nationalized Bank
21) IDBI
22) HDFC
23) AXIS Bank
24) ICICI Bank Limited
25) The Surat People’s Co-operative Bank Ltd.
26) The Mehsana Urban Co-operative Bank Ltd.
27) Kotak Mahindra Bank
28) The Kalupur Commercial Co-operative Bank Ltd.
29) Rajkot Nagrik Sahkari Bank Ltd.
30) The Ahmedabad Mercantile Co-operative Bank Ltd.
31) Development Credit Bank Ltd.
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SECTION XI - MEMORANDUM

I/We

the undersigned do hereby Tender for carrying out the

work described in the schedule subject to the condition annexed in schedule attached herewith in

Tender documents.

(1) General Description of work

Supply and Installation of Modern
Underground Waste Collection System by
Using Smart Bins for Collection of
Municipal Solid Waste at Designated
Locations in Surat City other related
Miscellaneous works along with Collection
and Transfer of waste during Operation and
Maintenance Period of Five Years on
Procurement and Construction Basis
including Preparation of Working Drawings.

2 Estimate Cost

Rs.13,31,00,000/-

Thirteen Crore Thirty One Lacs only

(3) Earnest Money Deposit

Rs 13 lacs (Rupees Thirteen Lacs only)
by the way of Pay order / Demand Draft
issued in favor of Surat Municipal
Corporation, Surat through Nationalized
Bank only payable at Surat.

Or

The Bidder shall pay Fifty (50%) percent
amount of EMD i.e. Rs. 6.50 Lacs (
Rupees Six Lacs Fifty Thousand Lacs) in
the form of Bank Guarantee from the
Nationalized Bank only , whose branch
must be located at Surat only.

The balance of the EMD - Remaining Fifty
(50%) percent i.e. Rs.6.50 Lacs (
Rupees Six Lacs Fifty Thousand Lacs)
is to be deposited by way of pay order /
Demand Draft issued in favor of Surat
Municipal Corporation, Surat through
Nationalized Bank only payable at Surat.

EMD in no other form shall be accepted.
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(4) Performance Security - 10% of Contract Value (Out of total

Performance Security 10% of the
contract value, initial Performance
Security at 5% of the contract value
shall be deposited by the bidder in the
form of FDR/BG of listed nationalized
Bank within 15 days on acceptance of
tender, and remaining Performance
Security shall be deducted from the
each R.A. Bill at rate of 5%)

In case of unbalanced offer being found
by SMC contractor may be asked to
deposit additional performance security
as provided in the contract In case of
unbalanced offer being found by SMC
contractor may be asked to deposit
additional performance security as
provided in the contract

Total Performance Security Rs. 10% of tender amount (Article-5)

In case of unbalanced offer being found
by SMC contractor may be asked to
deposit additional performance security
as provided in the contract

(5) Retention Money - 7 % of total amount of work done (shall be
released at the time of final bill)

(6) Time allowed for the completion of | :- 09 (nine ) months ( Including Mansoons)
work from date fixed in written
order to commence

In event of these Milestones not having
being achieved, an amount computed at
0.2% of Remaining Amount of Work per
day subject to a Maximum of 10% of Total
Contract Value shall be retained.

(7) Penalty for delayed work -

Liquidated Damages shall start being
retained as per contract on value of
Remaining work on not achieving
intermediate Milestones 1.2.3.

Signature of Contractor 163
TCE.10196A-H-335-481 Surat Municipal Corportion



Smart City }{

Volume | — Technical Bid
Modern Underground Waste Collection System by using Smart Bins

The Liquidated damages shall be released
without interest or charges if contractor
achieves Milestone 4 before completion of
approved time limit including extension of
time limit, if approved or else the same
shall be adjusted as Liquidated Damages
for delay in performance.

(8) The progress of work should
confirm to the following schedule

Financial Target (% of contract | :- 25 % of the time limit
value) - 10%

Financial Target (% of contract | :- 40 % of the time limit
value) - 50%

Financial Target (% of contract | :- 75 % of the time limit
value) - 75%

Financial Target (% of contract 100 % of the time limit
value) - 100%

9) Defect liability period - 5 (Five) years after issue of completion
certificate

(10) | Construction Cess - 1% of Total work done & to be deducted in
every bill

Signature of Contractor Deputy Commissioner (Health & hospital)

Name & address:- Surat Municipal Corporation
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SpecialCondition of Contract:-

1. The Contractors shall provide all necessary materials, equipment, labor, mechanics etc.
for the execution and maintenance of the work till completion unless otherwise
mentioned in the Tender documents. The Contractors shall also have to arrange the
parking space for vehicles of their own. If Surat Municipal Corporation provides the
space for parking than charges for 1 to 10 vehicles will be Rs. 5000/- per month on
rental basis. The rent will be deducted directly from Contractors R.A. Bill.

2. Drivers, labors and fuel for Vehicles shall be arranged by Contractor. Expense for the
maintenance of Vehicles shall be borne by Contractor.

3. In case of breakdown of Vehicle, Contractor shall replace the same by new Vehicle which
shall be as per same specification and as approved by Engineer-in-charge. Contractor
shall take care that in no case the daily Transportation of Waste fails as per agreement.

4. If the workmanship of Contractor is not found satisfactorily with taking in to consideration
of proper reasons, the contract shall be terminated by giving 30 days’ notice period by
SMC and also if any Contractor found for the breach of Tender condition, SMC shall
reject the contract if necessary.

5. A) The Contractor shall not stop the work at any circumstances as collection and
transfer of Municipal Solid Waste Container is an essential part of Public Services. If
in case the Contractor needs to stop the work, the Contractor shall give the written
notice before 90 days. Under such circumstances the execution of work shall be kept
working unless the remaining work is not handed over to the other Contractor.

B) If contractor left the work without any intimation to Surat Municipal Corporation,
performance security Deposit shall be forfeited and action shall be taken as
directed by competent authority of Surat Municipal Corporation.

6. The Contractor shall take care of the Public property, Vehicle situated around the
working space and also if any residue falls on the street, the Contractor shall provide the
immediate facility and shall collect the entire residue.

9. The Contractor shall take the permission from the Municipality Office prior to
demanding any facility or services or changes regarding the workplace or any other
place.

10. If the Vehicle allotted for the work goes OFF ROAD, then provision of Replacement
shall be done at immediate cost.The replaced vehicle shall be of same specification and
as approved by Engineer-in-charge

11 Contractor can deploy Vehicle/s possessing fitness certificate issued by Surat
RTO

Signature of Contractor 165
TCE.10196A-H-335-481 Surat Municipal Corportion



Smart City

I

e S ]

Volume | — Technical Bid
Modern Underground Waste Collection System by using Smart Bins

12. Payment shall be done for the waste collected and tranfered ( in Transfer station) on
metric ton basis during operation and maintenance period. Quantification of waste
shall be completely in accordance with the procedure laid down by SMC

13. Contractor shall carry out operation and maintenance activities including collection and
transfer of waste on Sundays and public holidays as it is essential part of Public
Services. If SMC desires, Contractor shall have to execute the work during night
time.

14. If any damage done to the SMC for any cause whatever while during execution
period of work by Vehicle, driver or workers then Contractor shall be liable to pay
the damage done and all responsibility shall be of Contractor.

15. Contractor’s day time working hour shall be from 8.00 A.M. to 5:00 P.M. and for night
time 10.00 P.M. to 6.00 A.M. Medical Officer of Health / Dy. Commissioner (Health and
Hospital) has the power for any change in time of working hour. Contractor shall have to
obtain permission from the Medical Officer of Health / Dy. Commissioner (Health and
Hospital) for working in other than above specified time for the reason of tire puncher,
maintenance of Vehicles or any other reasons. Without obtaining permission the work shall
not be accounted.

16.Contractor shall have to inform in advance to SMC for Vehicles registration no., R.T.O
Tax/name and address of owner in writing for this work.

17. Coloring of Vehicle shall be done once in a year and proper care shall be taken for
RTO Number Plate of vehicle which shall remain clearly visible.

18. In no case bins should be emptied manually. In case of some technical fault if manual
emptying is required then prior permission should be taken from concerned authority.

19. Each underground bin should be washed at least once every 15 days. Concrete block
for holding the bin and its surrounding area should also be washed at least once every
15 days.

20. Containers and vehicles should be repainted once every 3 years. During the period of
contract servicing and maintenance of vehicles and underground bins should be done
by the contractors.

Conditi { Penalty:-

1. Contractor shall not be liable for penalty as per following condition:

a. In case of curfew in city, heavy rainfall, flood, cyclone or natural calamity
occurs on that day penalty shall not be imposed. But, during the epidemic
Contractor shall have to continue working for the lifting of container.

2. If found Solid Waste/soil falling on the street during transportation,Contractor shall
have to make immediately arrangement to lift the waste and in this case the
Contractor shall be penalized and Rs. 500.00 per each case as penalty amount will be
recovered from Running Account Bill.

3. The Contractor shall be responsible for maintaining and cleaning their respective
Vehicles and the underground dustbins. If not found satisfactorily done by the Officer in
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Charge, then the Penalty Amount of Rs. 1000/- will be deducted directly from Running
Account Bill.

4. In any case penalty shall not be levied more than 10% of the running bill amount. It is
at the discretion of Medical Officer Of Health / Dy. Commissioner (Health and
Hospital) to recover penalty by evaluating reasonableness of the reasons.

5. The contractor shall provide uniform, socks, Identity card, shoes etc. to all those
staff who are going to work as specified by Surat Municipal Corporation at their own
cost. If found without above mentioned tools and kit, then for each irregularities Rs.
200/- penalty per day per person will be deducted directly from running bill.

6. If any Question/Dispute arises on the interpretation of any condition for above work in

that case, the decision taken by the Medical Officer of Health / Dy. Commissioner
(Health and Hospital) will be final.

Dy. Commissioner (Health & Hospital)
Surat Municipal Corporation

The above stated Terms & Conditions are accepted by me and are abiding to execute the
work within the limits of the same.

Name of Tenderer:-........ccccriiiremmmmmmrenrrrnennsssneas Date:- Signature :-

.............................................. Stamp:- Address :-
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