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Preamble

1. The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, General and
Particular Conditions of Contract, Technical Specifications, and Drawings.

2. The rates and prices bid in the priced Bill of Quantities shall, except as otherwise provided under
the Contract, include all required construction equipment, labor, supervision, materials, erection,
maintenance, insurance, profit, taxes, and duties, together with all general risks, liabilities, and
obligations set out or implied in the Contract.

3. Arate or price shall be entered against each item in the priced Bill of Quantities. The cost of Items
against which the Contractor has failed to enter a rate or price shall be deemed to be covered by
other item rates and prices entered in the Bill of Quantities.

4. The whole cost of complying with the provisions of the Contract shall be included in the Items
provided in the priced Bill of Quantities, and where no Items are provided, the cost shall be
deemed to be distributed among the rates and prices entered for the related ltems of Work.

5. General directions and descriptions of work and materials are not necessarily repeated nor
summarized in the Bill of Quantities. References to the relevant sections of the Contract
documentation shall be made before entering prices against each item in the priced Bill of
Quantities.

6. Contractor shall take care to un install the old utilities that need to be replaced by new suggested
utilities so as not to damage the same and all the material such as Manhole Frame cover, Street
Pole, Street Furniture, underground cabling.. etc obtained after Demolition / Removal / Shifting of
Utilities shall be properly stacked at Designated location and handed over to SSCDL. On
instruction of SSCDL such dismantled material ( C & D ) waste shall be disposed off at location
within City limits as approved by SSCDL. All the charges for Stacking and dismantling of such
material shall be borne by the Contractor. No payment shall be made to the Contractor in this
regard.

7. All defective works are liable to be demolished, rebuilt and defective materials replaced by the
contractor at his own cost and time

8. Inview of the site location and their prevailing condition, it is mandatory to the Contractor to visit
the site and make himself thoroughly familiar with the site conditions, access and account for all
possible difficulties and other requirements mentioned elsewhere in his bid prior to submission.
When a contractor submits his bid for this work, it will be considered that he has quoted for this
work with full and complete knowledge of the site and prevailing conditions, and no claim for
additional compensation shall be entertained on this account.

9. The Contractor shall be deemed to be fully conversant with and to have made full allowance in his
Tender for the site conditions, the nature and complexity of the work to be undertaken, the other
extensive development and construction work currently being or which may be executed on and
around the Site and all changes in the nature and condition of the Site from that existing at the
time of Tender.

10. Extra and excess items of work shall not vitiate the Contract. The Contractor shall be bound to
execute extra items of work as directed by the Engineer. The rates for extra items will be as per
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rates decided under Contract Conditions.

11. Cost of temporary works like Construction and maintenance of road diversions including traffic
control; Construction and maintenance of temporary dewatering and drainage arrangements,
rectification of damaged utilities during excavation, temporary diversion of existing sewage flow, ,
establishment and maintenance of contractor’s site office, store, establishment and maintenance
of workshops, plant and equipment, including Project sign boards etc will be part of work and shall
not be paid extra.

12. The rates and prices of various items in the Bill of Quantities shall be deemed inclusive of the cost
towards implementation of environmental management and monitoring , Environmental
Management Plan and Environmental Monitoring Plan and other safeguard aspects mentioned in
the contract and no additional payment shall be admissible on any such account what so ever.

13. The bidder shall quote his offer/rates for the work under this package in the BOQ downloaded
from web site only and rates quoted on other BOQ or on old BOQ (if any) shall not be considered.
The bidders are advised to up load the financial bid on latest BOQ downloaded from Web site.

14. The rates and prices inserted in the BOQ by the bidder shall be deemed to cover all costs, Goods
and Service Tax, any other taxes if applicable, customs and import duties, levies, profits, risks,
liabilities, insurance and obligations set forth or implied in the bid, as well as proper operation,
maintenance and management of the Works including, but not limited to the following:

(i) Alllabour and Materials including consumables;

(ii) All temporary work of every description required including over ground pumping and
other requirements to avoid disruption to the service whilst maintenance or repair work is
carried out;

(iii) The provision and use of all equipment, tools and Plant of every kind, whether mechanical
or non-mechanical, required for the expeditious carrying out of the Works in their proper
sequence;

(iv) Provision for scaffolding, staging, guard rails, temporary stairs, temporary access during
execution, approach roads up to the Site for the movement of vehicles, and heavy
excavation machinery with supporting transport facility;

(v) Provision for excavation, back-filling, bringing to the Site extra fill for back-fill, making
good and reinstating surfaces, disposing of surplus material, dealing with all ground water
and wastewater flows, and for work in close proximity to other utility apparatus including
protecting that apparatus;

(vi) Provision for work on pipe line corridors such as traffic control measures, safety barriers,
obtaining any approvals and permits from authorities, and reinstatement of surfaces;

(vii) Cooperation and coordination of the work with related authorities, other contractors and
utilities, including obtaining their permission before starting the related Works if required;
and

(viii) Providing security arrangements to guard the Site and premises at all times and to

maintain strict control on the movement of Materials and labor until the completion of
the work.

(ix) Sampling and testing materials and goods, testing workmanship, providing, storing,
packing and transporting samples to and from the place of testing.

(x) Fixing, erecting, installing or placing of materials and goods in position.

(xi) Disposing of surplus and unsuitable materials and goods and excavated materials,
including stacking, storing, loading, transporting and unloading.

(xii) All Temporary Works

(xiii) Construction and maintenance of temporary access roads within the Site and of any
roads required for access to any part of the Site for the purpose of carrying out the
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Works, taking into account that the access roads under the Contractor’s maintenance
control will also be used by the Procuring Entity and his staff’s vehicles.

(xiv) Construction, maintenance and removal, if required, of temporary Site drainage on
the Site, and for ensuring that all drains are kept clear of debris and blockages at all
times.

(xv) All general obligations, liabilities and risks involved in the execution and maintenance
of the Works set forth or reasonably implied in the documents on which the Tender is
based.

(xvi) Establishment charges, overheads and profits.

(xvii) Co-operating with other contractors if required.

The bidder shall enter rates in boq for the whole work as mentioned in Bid documents.

15. All rules and regulations of the labor department, contract labor Laws, provident fund and
employee state insurance and connected Laws, and all other Laws of the land are to be complied
with by the Bidder within the quoted rates.

16. For all the Material provided by the Employer, Wastage Limit shall be as approved by the
Employer. Anything above the Wastage limit shall be debited to the Contractor as per prevailing
rate as approved by the Employer
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Price Bid

Description of Work

Cost of work in
Figures (Rs.)

Cost of work in Words
(Rupees)

Design, Drawing, Construction of
Skywalk  (Phase-l) from  Salasar
Hanuman gate to Existing multilevel
parking including all Electrical works
with Escalators and lifts at access
points Under “SMART CITY MISSION”
on Engineering-Designing,
Procurement and Construction (EPC)
basis at Surat at Surat

I/We hereby tender for carrying out the above work as specified in the memorandum & under
Price-Bid showing items of work to be carried out within time specified therein and in
accordance with all specifications, designs, drawings and instructions in writing referred to in
provisions under annexed conditions of contract under contract documents and agree that all
materials of construction in the work are to be procured by us. Should this tender be accepted,
I/We hereby agree to abide by and fulfil all the terms and provisions of the conditions of contract
annexed thereto as fully applicable, and in default thereof, agree to forfeiture of and pay to the
client, the sums of Earnest money mentioned in the said conditions.

Sign, seal and address of the contractor :
Date :

Signature of Contractor ~ Surat Smart City Development Limited
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Sr. Item Description % Weight Unit Payment Terms
No. age

1 Establishment of Camp at Site - Site office, Store, Batching Plant, - On 10% on clearing 50% on 20 % of completion of
Labour Camp including Clearing and grubbing road land including completion site establishment of | all dismantling
uprooting all vegetation, grass, bush shrubs, saplings and trees of of item Camp site required at site & 20
girth upto 300 mm, removal of stumps of trees of girth of all sizes % after completion of
including removing stumps of trees cut earlier and disposal of work.
unserviceable materials and stacking of serviceable materials and
backfilling the resulting trenches and pits.

2 Carrying out Topographic survey using total station, Establishment of 1.4778 Lumpsum 30% on 60% on Approval | 10% on Operation and
Bench Mark, marking of centerline of flyover at site, Soil Investigation Approval of of Detailed Maintenance
including testing in Laboratory and Providing Soil Investigation Basic Engineering Manuals, As-built
Report, Designs, Working Drawings including all layout, sections, Engineering Drawings Drawings etc
typical details, Shop Drawings, as Built drawings. etc complete for all Drawings
components of works as mentioned in Tender document. Contractor
shall submit working Drawing and Implementation schedule as per
Priority given by Engineer-In-Charge for approval. Payment shall be
released on Prorata basis only after approval of working Drawings as
per implementation schedule

3 Dismantling of structures and sorting of the dismantled material, 0.0324 On 50 % after 40 % after sorting | 10% after approval of
disposal of unserviceable material and stacking serviceable materials completion dismantling & disposal work
as directed by Engineer with all leads and lifts etc. complete as per of item
specification and as per site requirements.

4 Providing and maintaining Barricading a including supplying, painting 0.3562 Lump sum 60% on 40% on
with fixing newly 1.25mm th. M.S. CRC plates with MS Channel ISMC installation completion of
100 X 50 mm of 1.8m height and M.S. angle 50 x 50 x 5 mm at 2.5m work to be paid
c/c including re fixing, washing and dismantling the same after with final bill
completion of work as per site condition or as instructed by Engineer
in charge (Barricades to remain property of contractor)

5 Skywalk Foundation

Signature of Contractor

Surat Smart City Development Limited 6




Smart City

Volume lI- Preamble to Price Bid

g S LIFaT
q‘é.\\l.\xl(’ln

Skywalk (Phase I) Salasar Hanuman gate to Existing multilevel parking

Sr. Item Description % Weight Unit Payment Terms
No. age

a Providing Foundation, footing, base of columns and mass concrete 2.9562 Prorata on 70% on 28% of Approval 2% to be paid along
including excavation, backfilling, PCC, RCC and Reinforcement as per per no basis completion of of work (i.e with Progress
approved designs and specifications. work. verification of

Various test
results etc)

6 Skywalk Substructure

a Providing Pier, Abutment, Piercap & Pedestal of Sub structure with 10.8720 Pro rata on 70% on 28% of Approval 2% to be paid along
concrete and Reinforcement including any other items required as per no basis completion of of work (i.e with Progress
per approved designs and specifications. work. verification of

Various test
results etc)

7 Skywalk Superstructure
Providing Deck slab type super structure with concrete and 4.1618 Pro rata on 70% on 28% of Approval 2% to be paid along
Reinforcement including any other items required as per approved sq mt basis completion of of work (i.e with Progress
designs and specifications. work. verification of

Various test
results etc)

b Providing, fabricating and erecting Steel work welded in built up 6.1007 Pro rata on 70% on 28% of Approval 2% to be paid along
sections framed work for main and cross beams as per approved per no basis completion of of work (i.e with Progress
drawing with cutting , hoisting, welding , fabricating , painting etc. work. launching of
complete as directed by Engineer and as per specification girder,

verification of
Various test
results etc)

C Providing and applying sand faced cement plaster on wall including all 0.1453 Lumpsum / 70% on 30% of Approval
type of scaffolding, safety accessories, labour, all materials, lead, lift, Complete completion of of work
tools, plants, taxes, testing etc to execute the work as directed, etc. Job work.
complete for super structure components.

d Providing and applying cement plaster in single coat on brick 0.0622 70% on 30% of Approval
/concrete walls including all type of scaffolding, safety accessories, Lumpsum / completion of of work
labour, all materials, lead, lift, tools, plants, taxes, testing etc to Complete work.
execute the work as directed, etc. complete for super structure Job

Signature of Contractor
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Sr. Item Description % Weight Unit Payment Terms
No. age
components.

e Providing and applying two coats weather proof exterior emulsion 0.0503 70% on 30% of Approval
paint on wall surface of makes as per tender and shade/colour as Lumpsum / completion of of work
approved by Engineer-in-charge, surface preparation including all Complete work.
type of scaffolding, safety accessories, labour, all materials, lead, lift, Job
tools, plants, taxes, testing etc to execute the work as directed, etc.
complete for super structure components.

f Providing and applying two coats oil bound washable distemper of 0.0317 70% on 30% of Approval
makes as per tender and shade/colour as approved by Engineer-in- completion of of work
charge, surface preparation, applying primer coat as per the makes Lump sum / work.
listed in the tender including all type of scaffolding, safety Complete
accessories, labour, all materials, lead, lift, tools, plants, taxes, testing Job
etc to execute the work as directed, etc. complete for super
structure components.

g Providing and applying two coats synthetic enamel paint of makes as 0.2182 70% on 30% of Approval
per tender and shade/colour as approved by Engineer-in-charge, completion of of work
surface preparation, applying primer coat as per the makes listed in Lumpsum / work.
the tender including all type of scaffolding, safety accessories, labour, Complete
all materials, lead, lift, tools, plants, taxes, testing etc to execute the Job
work as directed, etc. complete for new steel and other metal
surface for super structure components.

h Providing, Fabricating and fixing in position MS railing using post and 1.0461 75% on 25% on
pipes. The contractor shall be responsible in erecting the railing, Application completion of
assembly in the desired line levels and alignment. The railing shall be Lumpsum / work to be paid
firmly fixed to the foundation concrete, blocks and shall be Complete with final bill
interlocked at top and bottom with each other and shall be in place Job
once fixed as directed by the Engineer in charge and as per the design
of consultant.

Signature of Contractor
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Sr. Item Description % Weight Unit Payment Terms
No. age

i Providing, Supply and fixing of Standing Seam Single Skin Roofing 21.3339 Pro rata on 70% on 28% of Approval 2% to be paid along
(KALZIP) System finish of makes as per tender and shade/colour as sq mt basis completion of of work ( with Progress
approved by Engineer-in-charge including relevant accessories like work. verification of
Clips, stainless steel fasteners, thermal barrier pads, Ridge closures, Various test
gable end channels, tolerance clips, gable end clips, foam fillers etc to results etc)
be included as appropriate and wherever necessary. Corrugation
cavities shall be closed off from the outside and inside of the building
to ensure a tight fit leaving no gaps also providing all machineries
(Straight/ Curved profile machine) required for the project. shifting,
transporting, launching, staging, shuttering,finishing etc. including all
items and activities required to complete the item as per approved
design and specifications.

j Providing and Installation Aluminium Flashing of 0.9 mm thick 1.3357 Pro rata on 70% on 28% of Approval 2% to be paid along
Flashings up to 578mm Girth and in the same PVDF finish as per rmt basis completion of of work ( with Progress
approved Design, Drawings and Specifications. work. verification of

Various test
results etc)

k Providing, fabricating and installing semi-unitised structural glazing 10.3887 Pro rata on 70% on 28% of Approval 2% to be paid along
system comprising of powder coated aluminum framework and fixing sq mt basis completion of of work ( with Progress
Single Glass 6 mm tinted toughened glass of approved make and work. verification of
approved shade, providing EPDM gaskets, open cell polyethylene Various test
backer rod, Norton double sided spacer tape, structural silicon, results etc)
weather sealant, shims, minimum 1.5mm thick aluminum
sheet/angle, similar shade, 21 micron anodised flashings etc complete
as per approved Design, Drawings and Specifications as approved by
Engineer-in-charge, including all type of scaffolding, safety
accessories, labour, all materials, lead, lift, tools, plants, taxes, testing
etc to execute the work as directed, etc. complete for super
structure components.
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Sr. Item Description % Weight Unit Payment Terms
No. age

I Providing IPS Flooring of modern spray technology including Surface 2.0580 Pro rata on 70% on 30% of Approval
Preparation By Mechanical Diamond Grinding, cleaning & washing of sq mt basis completion of of work
the surface, Application of Spray Coat In Avg. Thickness Of 3mm To work.
4mm and Cutting Of Control Joints Panels At Suitable Required
Locations as may be directed by engineer in charge & as per the
detials specification.

8 Advertisement
Providing, supplying and fixing Digital Advertisement Standees as per 2.2486 Pro rata on 75% on 25% on
SMC approved design & make etc. complete for Internal per no basis Installation completion of
Advertisement components. work to be paid

with final bill

b Providing, supplying and fixing advert board of 24 sgm advert area 5.2281 Pro rata on 75% on 25% on
including ACP sheet through-out cut on CNC machine & insert a 3mm per no basis Installation completion of
acrylic sheet back lit with LED lights with metal framing & fixing as work to be paid
required and as per SMC approved design & make etc. complete for with final bill
External Advertisement components (Advert 1- 3 nos).

o Providing, supplying and fixing advert board of 5 sgm advert area 2.5415 Pro rata on 75% on 25% on
including ACP sheet through-out cut on CNC machine & insert a 3mm per no basis Installation completion of
acrylic sheet back lit with LED lights with metal framing & fixing as work to be paid
required and as per SMC approved design & make etc. complete for with final bill
External Advertisement components (Advert 2- 7 nos).

9 Access point Esclators- Foundation

a Providing Foundation, footing, base of columns and mass concrete 0.4208 Prorata on 70% on 28% of Approval 2% to be paid along
including excavation, backfilling, PCC, RCC and Reinforcement as per per no basis completion of of work (i.e with Progress
approved designs and specifications. work. verification of

Various test
results etc)

10 | Access point Esclators- Substructure

Signature of Contractor
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Sr. Item Description % Weight Unit Payment Terms
No. age
a Providing Foundation, footing base of columns and mas concrte of 0.2983 Pro rata on 70% on 28% of Approval 2% to be paid along
Sub structure with concrete and Reinforcement including any other per no basis completion of of work (i.e with Progress
items required as per approved designs and specifications. work. verification of
Various test
results etc)
11 | Access point Esclators- Superstructure
a Providing Columns, pillars, posts, Slab, landinf, shelves, balconies, 2.1386 Prorata on 70% on 28% of Approval 2% to be paid along
lintel, beam, girders and cantilever upto floor level, wall, from top of per no basis completion of of work (i.e with Progress
foundation level for super structure with concrete and work. verification of
Reinforcement including any other items required as per approved Various test
designs and specifications. results etc)
b Providing Fly ash brick masonary of approved thickness for super 0.4431 Pro rata on 70% on 30% of Approval
structure with Cement, Bricks and sand including any other items sq mt basis completion of of work
required as per approved designs and specifications. work.
C Providing and applying cement plaster in single coat on brick 0.1102 70% on 30% of Approval
/concrete walls including all type of scaffolding, safety accessories, Lumpsum / completion of of work
labour, all materials, lead, lift, tools, plants, taxes, testing etc to Complete work.
execute the work as directed, etc. complete for super structure Job
components.
d Providing and applying two coats oil bound washable distemper of 0.0562 70% on 30% of Approval
makes as per tender and shade/colour as approved by Engineer-in- completion of of work
charge, surface preparation, applying primer coat as per the makes Lumpsum / work.
listed in the tender including all type of scaffolding, safety Complete
accessories, labour, all materials, lead, lift, tools, plants, taxes, testing Job
etc to execute the work as directed, etc. complete for super
structure components.
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Sr. Item Description % Weight Unit Payment Terms
No. age
f Providing, fabricating and installing semi-unitised structural glazing 0.4652 Pro rata on 70% on 28% of Approval 2% to be paid along
system comprising of powder coated aluminum framework and fixing sq mt basis completion of of work ( with Progress
Single Glass 6 mm tinted toughened glass of approved make and work. verification of
approved shade, providing EPDM gaskets, open cell polyethylene Various test
backer rod, Norton double sided spacer tape, structural silicon, results etc)
weather sealant, shims, minimum 1.5mm thick aluminum
sheet/angle, similar shade, 21 micron anodised flashings etc complete
as per approved Design, Drawings and Specifications as approved by
Engineer-in-charge, including all type of scaffolding, safety
accessories, labour, all materials, lead, lift, tools, plants, taxes, testing
etc to execute the work as directed, etc. complete for super
structure components.
g Providing IPS Flooring of modern spray technology including Surface 0.1506 Pro rata on 70% on 30% of Approval
Preparation By Mechanical Diamond Grinding, cleaning & washing of sq mt basis completion of of work
the surface, Application of Spray Coat In Avg. Thickness Of 3mm To work.
4dmm and Cutting Of Control Joints Panels At Suitable Required
Locations as may be directed by engineer in charge & as per the
detials specification.
h Providing, supplying and fixing Digital Advertisement Standees as per 0.1007 Pro rata on 75% on 25% on
SMC approved design & make etc. complete for Internal per no basis Installation completion of
Advertisement components. work to be paid
with final bill
i Providing, supplying and fixing advert board of 5 sgm advert area 0.9754 Pro rata on 75% on 25% on
including ACP sheet through-out cut on CNC machine & insert a 3mm per no basis Installation completion of
acrylic sheet back lit with LED lights with metal framing & fixing as work to be paid
required and as per SMC approved design & make etc. complete for with final bill
External Advertisement components
12 | Access point Staircase- Foundation
a Providing Foundation, footing, base of columns and mass concrete 0.1437 Prorata on 70% on 28% of Approval 2% to be paid along
including excavation, backfilling, PCC, RCC and Reinforcement as per per no basis completion of of work (i.e with Progress
approved designs and specifications. work. verification of
Various test
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Sr. Item Description % Weight Unit Payment Terms
No. age
results etc)
13 | Access point Staircase- Substructure
a Providing Foundation, footing base of columns and mas concrte of 0.1625 Pro rata on 70% on 28% of Approval 2% to be paid along
Sub structure with concrete and Reinforcement including any other per no basis completion of of work (i.e with Progress
items required as per approved designs and specifications. work. verification of
Various test
results etc)
14 | Access point Staircase- Superstructure
a Providing Columns, pillars, posts, Slab, landinf, shelves, balconies, 0.5183 Prorata on 70% on 28% of Approval 2% to be paid along
lintel, beam, girders and cantilever upto floor level, wall, from top of per no basis completion of of work (i.e with Progress
foundation level for super structure with concrete and work. verification of
Reinforcement including any other items required as per approved Various test
designs and specifications. results etc)
b Providing Fly ash brick masonary of approved thickness for super 0.1477 Pro rata on 70% on 30% of Approval
structure with Cement, Bricks and sand including any other items sq mt basis completion of of work
required as per approved designs and specifications. work.
c Providing and applying sand faced cement plaster on wall including all 0.0429 Lumpsum / 70% on 30% of Approval
type of scaffolding, safety accessories, labour, all materials, lead, lift, Complete completion of of work
tools, plants, taxes, testing etc to execute the work as directed, etc. Job work.
complete for super structure components.
d Providing and applying cement plaster in single coat on brick 0.0184 70% on 30% of Approval
/concrete walls including all type of scaffolding, safety accessories, Lumpsum / completion of of work
labour, all materials, lead, lift, tools, plants, taxes, testing etc to Complete work.
execute the work as directed, etc. complete for super structure Job
components.
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Sr. Item Description % Weight Unit Payment Terms
No. age

e Providing and applying two coats oil bound washable distemper of 0.0094 70% on 30% of Approval
makes as per tender and shade/colour as approved by Engineer-in- completion of of work
charge, surface preparation, applying primer coat as per the makes Lumpsum / work.
listed in the tender including all type of scaffolding, safety Complete
accessories, labour, all materials, lead, lift, tools, plants, taxes, testing Job
etc to execute the work as directed, etc. complete for super
structure components.

f Providing, fabricating and installing semi-unitised structural glazing 0.1551 Pro rata on 70% on 28% of Approval 2% to be paid along
system comprising of powder coated aluminum framework and fixing sq mt basis completion of of work ( with Progress
Single Glass 6 mm tinted toughened glass of approved make and work. verification of
approved shade, providing EPDM gaskets, open cell polyethylene Various test
backer rod, Norton double sided spacer tape, structural silicon, results etc)
weather sealant, shims, minimum 1.5mm thick aluminum
sheet/angle, similar shade, 21 micron anodised flashings etc complete
as per approved Design, Drawings and Specifications as approved by
Engineer-in-charge, including all type of scaffolding, safety
accessories, labour, all materials, lead, lift, tools, plants, taxes, testing
etc to execute the work as directed, etc. complete for super
structure components.

g Providing IPS Flooring of modern spray technology including Surface 0.0502 Pro rata on 70% on 30% of Approval
Preparation By Mechanical Diamond Grinding, cleaning & washing of sq mt basis completion of of work
the surface, Application of Spray Coat In Avg. Thickness Of 3mm To work.
4mm and Cutting Of Control Joints Panels At Suitable Required
Locations as may be directed by engineer in charge & as per the
detials specification.

h Providing, supplying and fixing Digital Advertisement Standees as per 0.0336 Pro rata on 75% on 25% on
SMC approved design & make etc. complete for Internal per no basis Installation completion of
Advertisement components. work to be paid

with final bill
Signature of Contractor ~ Surat Smart City Development Limited 14
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Sr. Item Description % Weight Unit Payment Terms
No. age

i Providing, supplying and fixing advert board of 5 sgm advert area 0.3251 Pro rata on 75% on 25% on
including ACP sheet through-out cut on CNC machine & insert a 3mm per no basis Installation completion of
acrylic sheet back lit with LED lights with metal framing & fixing as work to be paid
required and as per SMC approved design & make etc. complete for with final bill
External Advertisement components (Advert 2- 7 nos).

15 | Electrical works

a Supply, Installation, testing and commissioning of Power System 0.2369 On 70% on 30% of Approval
including cost of all materials, labours, fixing in true line and level, completion completion of of work
including all other accessories completed with all leads and lifts etc. of item work.
as per specifications and directed by Engineer.

b Supply, Installation, testing and commissioning of Lighting Fixtures 1.0161 On 70% on 30% of Approval
with all accessories including cost of all materials, labours, fixing in completion completion of of work
true line and level, including all other accessories completed with all of item work.
leads and lifts etc. as per specifications and directed by Engineer.

C Supply, Installation, testing and commissioning of Receptacle power 0.0182 On 70% on 30% of Approval
sockets with switch including cost of all materials, labours, fixing in completion completion of of work
true line and level, including all other accessories completed with all of item work.
leads and lifts etc. as per specifications and directed by Engineer.

d Supply, Installation, testing and commissioning of 1.1kV grade Cables 1.7244 Pro rata on 70% on 30% of Approval
and terminations including cost of all materials, labours, fixing in true Rmt basis completion of of work (i.e
line and level, including all other accessories completed with all leads work. verification of
and lifts etc. as per specifications and directed by Engineer. various test

results etc)

e Supply, Installation, testing and commissioning of Earthing system 0.5300 On 70% on 30% of Approval
including cost of all materials, labours, fixing in true line and level, completion completion of of work
including all other accessories completed with all leads and lifts etc. of item work.
as per specifications and directed by Engineer.

f Supply, Installation, testing and commissioning of Lighting Protection 0.1792 On 70% on 30% of Approval
system including cost of all materials, labours, fixing in true line and completion completion of of work
level, including all other accessories completed with all leads and lifts of item work.
etc. as per specifications and directed by Engineer.

Signature of Contractor ~ Surat Smart City Development Limited 15
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Skywalk (Phase I) Salasar Hanuman gate to Existing multilevel parking

Sr. Item Description % Weight Unit Payment Terms
No. age

g Supply, Installation, testing and commissioning of Cable Trays & 0.7301 On 70% on 30% of Approval
Accessories including cost of all materials, labours, fixing in true line completion completion of of work
and level, including all other accessories completed with all leads and of item work.
lifts etc. as per specifications and directed by Engineer.

h Supply, Installation, testing and commissioning of Electrical Room 0.4841 On 70% on 30% of Approval
including cost of all materials, labours, fixing in true line and level, completion completion of of work
including all other accessories completed with all leads and lifts etc. of item work.
as per specifications and directed by Engineer.

i Providing and laying double walled currugated pipes (DWC) of 0.0465 On 70% on 30% of Approval
polyethylene ( confirming to IS 14930-11) of 90 mm. OD / 74 mm ID completion completion of of work
with fittings and necessary connecting accessories of same of item work.
material at required depth for laying cable below ground/road
surface etc. complete as per specification as directed by engineer .

j Supply, Installation, testing and commissioning of Fire & Safety 0.0278 On 70% on 30% of Approval
Equipments including cost of all materials, labours, fixing in true line completion completion of of work
and level, including all other accessories completed with all leads and of item work.
lifts etc. as per specifications and directed by Engineer.

k Supply, Installation, testing and commissioning of Elevator - 15/16 3.7723 Pro rata on 70% on 28% of Approval 2% to be paid along
passengers capacity with micro proce/PLC control and ACVVVF. drive per no basis completion of of work ( with Progress
of approved make including cost of all materials, labours, fixing in work. verification of
true line and level, including all other accessories completed with all Various test
leads and lifts etc. as per specifications and directed by Engineer. results etc)

I Supply, Installation, testing and commissioning of Escalator of 11.4204 Pro rata on 70% on 28% of Approval 2% to be paid along
approved make/capacity including cost of all materials, labours, fixing per no basis completion of of work ( with Progress
in true line and level, including all other accessories completed with work. verification of
all leads and lifts etc. as per specifications and directed by Engineer. Various test

results etc)

m LT Supply Connection charges including security deposit, fixed 0.4027 Lumpsum 70% on 30% of Approval
charges & agreement. Etc as per specifications and directed by completion of of work
Engineer. work.

Total | 100.0000
Notes:

Signature of Contractor

Surat Smart City Development Limited 16
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Skywalk (Phase I) Salasar Hanuman gate to Existing multilevel parking
The above percentages shall be applicable for the making payment to the contractor. No change shall be entertained in the above payment terms
The above Items description are to facilitate interim payments to the contractor. This does not absolve the contractor of the responsibility of executing any items

which may be required for the successful completion of the work as per General Arrangement Drawing, Scope of works, Specifications, Conditions of Contract
and Codal Requirements.

Volume lI- Preamble to Price Bid
1.
2.

w

Any further break up in the items for payment purpose shall be done as per Estimate prepared and approved by Surat Smart City Development Limited
In case of disputes regarding further breakup of payment of any items, decision of the client shall be final and acceptable by the contractor.

Sign, seal and address of the contractor :

General Manager(Engg)
Date:

Surat Smart City Development Limited

Signature of Contractor ~ Surat Smart City Development Limited 17



